SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER . 151 CONTRACT ID : R -26291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
10 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
11 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
12 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-02240 PAVEMENT REMOVAL 6,142.000 SYS
15 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
16 202-74035 SIGN, REMOVE 45.000 EACH
17 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
18 203-02000 EXCAVATION, COMMON 17,200.000 cyYs
19 203-04523 DEWATERING LUMP LUMP
20 205-11972 E & SC BUDGET 1.000 DOL
21 205-11973 E & SC QCP PREPARATION & IMPLEMENTATION LUMP LUMP
22 206-51220 EXCAVATION, WET 245.000 CYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 4,140.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 23,211.000 SYS
25 211-02050 B BORROW 4,455.000 cys
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 467.000 CYS
27 211-09265 STRUCTURAL BACKFILL, TYPE 2 79.000 CYS
28 211-09268 STRUCTURAL BACKFILL, TYPE 5 885.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,035.000 TON
30 302-06464 SUBBASE FOR PCCP 668.000 cys
31 303-01180 COMPACTED AGGREGATE, NO. 53 766.000 TON
32 303-07449 COMPACTED AGGREGATE, NO. 73 11.000 TON
33 304-07493 WIDENING WITH HMA, TYPE B 24.000 TON
34 304-07494 WIDENING WITH HMA, TYPE C 275.000 TON
35 304-07494 WIDENING WITH HMA, TYPE C 37.000 TON
36 306-08159 MILLING ASPHALT 3,430.000 SYS
37 401-06264 PROFILOGRAPH, HMA LUMP LUMP
38 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 433.000 TON
39 401-07334 QC/QA-HMA, 3, 76, SURFACE, 9.5 mm 714.000 TON
40 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 682.000 TON
41 401-07403 QC/OA-HMA, 3, 76, INTERMEDIATE, 19.0 mm 800.000 TON
42 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 2,402.000 TON
43 401-10258 JOINT ADHESIVE, SURFACE 9,627.000 LFT
44 401-10259 JOINT ADHESIVE, INTERMEDIATE 8,401.000 LFT
45 401-11785 LIQUID ASPHALT SEALANT 18,028.000 LFT
46 402-07452 HMA WEDGE AND LEVEL, TYPE C 757.000 TON
47 402-10084 HMA FOR TEMPORARY PAVEMENT, B 1,123.000 TON
48 404-05514 SEAL COAT, 5 472.000 SYS
49 406-05520 ASPHALT FOR TACK COAT 6.000 TON



SCHEDULE OF PAY ITEMS PAGE 2

CALL ORDER  : 151 CONTRACT ID : R -26291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 501-09107 QC/QA-PCCP, 9 IN 2,617.000 SYS
51 501-09107 QC/QA-PCCP, 9 IN 55.000 SYS
52 502-11564 PCCP, 7 IN 1,136.000 SYS
53 502-11564 PCCP, 7 IN 752.000 SYS
54 503-05240 D-1 CONTRACTION JOINT 2,715.000 LFT
55 503-05310 TERMINAL JOINT 237.000 LET
56 601-02241 GUARDRAIL, REMOVE 490.000 LET
57 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
58 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
59 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 369.000 LET
60 605-06090 CURB, INTEGRAL, CONCRETE 1,385.000 LET
61 605-06105 CURB, INTEGRAL, CONCRETE, MODIFIED 698.000 LET
62 605-06140 CURB AND GUTTER, CONCRETE 1,604.000 LET
63 605-06145 CURB AND GUTTER, B, CONCRETE 516.000 LET
64 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,157.000 LET
65 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 630.000 LET
66 605-97305 CURB AND GUTTER TURNOUT, COMBINED, MODIFIED 17.000 EACH
67 610-07487 HMA FOR APPROACHES, TYPE B 68.000 TON
68 610-09108 PCCP FOR APPROACHES, 9 IN 160.000 SYS
69 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
70 615-06490 RIGHT OF WAY MARKER 43.000 EACH
71  615-06505 MONUMENT, B 25.000 EACH
72 615-06510 MONUMENT, C 16.000 EACH
73 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
74  616-02320 GEOTEXTILES 740.000 SYS
75 616-06405 RIPRAP, REVETMENT 398.000 TON
76 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
77  621-02770 EROSION CONTROL BLANKET 5,906.000 SYS
78 621-03787 SEED MIXTURE, D 1.000 1BS
79 621-03893 MULCH, STONE 86.000 TON
80 621-06545 FERTILIZER 3.000 TON
81 621-06553 SEED MIXTURE, R 1,184.000 1LBS
82 621-06565 MULCHING MATERIAL 14.000 TON
83 621-06567 WATER 4.000 kGAL
84 621-06570 TOPSOIL 133.000 CYS
85 621-06574 SODDING 1,699.000 SYS
86 621-98038 MULCH, HARDWOOD SHREDDED BARK 21.000 CYS
87 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 39.000 EACH
88 622-05626 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 25.000 EACH
89 622-05639 PLANT, DECIDUOUS SHRUB, 18 TO 24 IN 141.000 EACH
90 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2.5 TO 3.5 IN 10.000 EACH
91 628-09403 FIELD OFFICE, C 12.000 MOS
92 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
93 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
94 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
95 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 24.000 MOS
96 714-11195 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 69.000 LET
97 715-03475 SAFETY METAL END SECTION 4:1 DIA 15" 2.000 EACH

98 715-03476 SAFETY METAL END SECTION 4:1 DIA 24" 1.000 EACH
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CALL ORDER ¢ 151 CONTRACT ID : R -26291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
99 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,778.000 LFT
100 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 100.000 LFT
101 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 80.000 LFT
102 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 95.000 LET
103 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 100.000 LFT
104 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 98.000 LFT
105 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 579.000 LET
106 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 606.000 LEFT
107 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 150.000 LEFT
108 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 104.000 LEFT
109 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 184.000 LET
110 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 82.000 LEFT
111 715-08306 HMA FOR STRUCTURE INSTALLATION, TYPE C 30.000 TON
112 715-09064 VIDEO INSPECTION FOR PIPE 2,003.000 LEFT
113 715-46000 PIPE END SECTION, DIA 12" 4.000 EACH
114 715-46005 PIPE END SECTION, DIA 15" 7.000 EACH
115 715-46010 PIPE END SECTION, DIA 18" 1.000 EACH
116 715-46020 PIPE END SECTION, DIA 24" 4.000 EACH
117 718-06528 OUTLET PROTECTOR, 1 4.000 EACH
118 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
119 718-52610 AGGREGATE FOR UNDERDRAINS 312.000 CYS
120 718-99153 GEOTEXTILES FOR UNDERDRAIN 2,980.000 SYS
121 720-08239 MANHOLE, J7, MODIFIED 1.000 EACH
122 720-08660 MANHOLE, J5, MODIFIED 8.000 EACH
123 720-45135 INLET, F7, MODIFIED 4.000 EACH
124 720-45260 PIPE CATCH BASIN, 12 IN 2.000 EACH
125 720-98174 INLET, B15 4.000 EACH
126 720-98555 INLET, C15 7.000 EACH
127 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
128 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
129 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 15,396.000 LEFT
130 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,900.000 LET
131 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36.000 EACH
132 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
133 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
134 801-06775 MAINTAINING TRAFFIC LUMP LUMP
135 801-07119 BARRICADE, III-B 348.000 LEFT
136 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 2,272.000 LEFT
137 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 228.000 LEFT
138 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 530.000 LEFT
139 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 113.000 LEFT
140 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 185.000 SET
141 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 254.000 SET
142 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 28.000 SET
143 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
144 807-02191 HANDHOLE, LIGHTING 6.000 EACH
145 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 11.000 EACH
146 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 312.000 LET

147 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,768.000 LEFT
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CALL ORDER  : 151 CONTRACT ID : R -26291-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
148 807-85740 LIGHT POLE, 40 FT E.M.H., 5.0 FT MAST ARM, BREAKAWAY BASE 11.000 EACH
149 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 11.000 EACH
150 807-86805 SERVICE POINT, I 1.000 EACH
151 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 2,420.000 LET
152 807-86910 CONNECTOR KIT, UNFUSED 22.000 EACH
153 807-86915 CONNECTOR KIT, FUSED 11.000 EACH
154 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 22.000 EACH
155 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 11.000 EACH
156 807-86930 INSULATION LINK, NON-WATERPROOFED 11.000 EACH
157 807-86935 INSULATION LINK, WATERPROOFED 11.000 EACH
158 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 11.000 EACH
159 807-86955 CABLE-DUCT MARKER 4.000 EACH
160 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, 4 1/C 312.000 LET
161 808-06716 LINE, REMOVE 1,260.000 LET
162 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
163 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 7,393.000 LET
164 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 6,818.000 LET
165 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 532.000 LET
166 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 214.000 LET
167 808-10047 TRANSVERSE MARKINGS MULTI-COMPONENT, 158.000 LET
168 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 39.000 LET
169 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,028.000 LET
170 808-10089 LINE, MULTI-COMPONENT, BROKEN, WHITE 34.000 LET
171 808-10097 TRANSVERSE MARKINGS, MULTI-COMPONENT, 56.000 LET
172 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 34.000 EACH

173 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 39.000 EACH
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CALL ORDER : 1ol CONTRACT ID : R -31895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 107-09358 INSPECTION HOLE, GREATER THAN 3' 2.000 EACH
3 107-09367 INSPECTION HOLE, 3 FT DEPTH OR LESS 2.000 EACH
4 109-08359 LIQUIDATED DAMAGES 1.000 DOL
5 109-08360 CONTRACT LIENS 1.000 DOL
6 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
7 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
8 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
9 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
10 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
11 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
12 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
13 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
14 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
15 202-01000 STRUCTURES AND OBSTRUCTIONS, REMOVE LUMP LUMP
16 202-02240 PAVEMENT REMOVAL 23,900.000 SYS
17 202-02273 CENTER CURB, CONCRETE, REMOVE 135.000 SYS
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-91385 INLET, REMOVE 18.000 EACH
20 202-96133 PIPE, REMOVE 1,280.000 LET
21 205-11972 E & SC BUDGET 1.000 DOL
22 205-11973 E & SC QCP PREPARATION & IMPLEMENTATION LUMP LUMP
23 207-09934 SUBGRADE TREATMENT, TYPE IB 38,975.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,403.000 CYS
25 211-09265 STRUCTURAL BACKFILL, TYPE 2 925.000 CYS
26 217-11917 DRYING SOILS FOR EMBANKMENT 5.000 TON
27 303-07449 COMPACTED AGGREGATE, NO. 73 129.000 TON
28 304-07491 HMA PATCHING, TYPE C 268.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 10,800.000 SYS
30 306-08041 MILLING, PCCP 1,325.000 SYs
31 306-08159 MILLING ASPHALT 2,250.000 SYS
32 306-08432 MILLING, APPROACH 2,213.000 SYS
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 739.000 TON
34 401-10258 JOINT ADHESIVE, SURFACE 9,294.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 9,294.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 4.000 TON
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 2.000 EACH
39 601-02103 GUARDRAIL, W-BEAM, SHOP CURVED, 6 FT 3 IN SPACING 150.000 LFT
40 601-02241 GUARDRAIL, REMOVE 3,240.000 LFT
41 601-05999 CURVED TERMINAL END 3.000 EACH
42 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
44 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 612.500 LFT
45 604-06070 SIDEWALK, CONCRETE 20.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 57.000 SYS
47 605-06120 CURB, CONCRETE 195.000 LET
48 605-06140 CURB AND GUTTER, CONCRETE 240.000 LFT
49 605-06215 CENTER CURB, D, CONCRETE 925.000 LFT
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CALL ORDER : 16l CONTRACT ID : R -31895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 21.000 LFT
51 610-07488 HMA FOR APPROACHES, TYPE C 183.000 TON
52 610-09108 PCCP FOR APPROACHES, 9 IN 151.000 SYS
53 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
54 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
55 615-06490 RIGHT OF WAY MARKER 30.000 EACH
56 615-06500 MONUMENT, A 1.000 EACH
57 615-06510 MONUMENT, C 1.000 EACH
58 616-02320 GEOTEXTILES 285.000 SYS
59 616-05688 RIPRAP, CLASS 1 102.000 TON
60 616-06405 RIPRAP, REVETMENT 64.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-02770 EROSION CONTROL BLANKET 370.000 SYS
63 621-03909 SEED MIXTURE, NATIVE 3.000 LBS
64 621-06545 FERTILIZER 2.000 TON
65 621-06553 SEED MIXTURE, R 725.000 LBS
66 621-06557 SEED MIXTURE, T 64.000 LBS
67 621-06565 MULCHING MATERIAL 9.000 TON
68 621-06567 WATER 190.000 kGAL
69 621-06574 SODDING 1,695.000 SYS
70 621-06575 SODDING, NURSERY 2,000.000 SYS
71 621-08161 PERMANENT TURF REINFORCEMENT MAT 170.000 SYS
72  628-09402 FIELD OFFICE, B 16.000 MOS
73 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
74  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
75 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
76 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 32.000 MOS
77 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
78  628-11977 COMPUTER SYSTEM 1.000 EACH
79 709-51821 SURFACE SEAL LUMP LUMP
80 710-09158 PATCHING CONCRETE STRUCTURES 2,794.000 SFT
81 711-06055 COVER PLATE 2.000 EACH
82 714-11141 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 112.000 LET
83 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 7,127.000 LET
84 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 546.000 LFT
85 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 437.000 LET
86 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 331.000 LET
87 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 872.000 LET
88 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 307.000 LEFT
89 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 283.000 LET
90 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
91 715-46005 PIPE END SECTION, DIA 15" 11.000 EACH
92 715-46010 PIPE END SECTION, DIA 18" 4.000 EACH
93 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
94 718-06531 OUTLET PROTECTOR, 3 15.000 EACH
95 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LEFT
96 718-52610 AGGREGATE FOR UNDERDRAINS 770.000 CYs
97 720-03194 MANHOLE 1.000 EACH

98 720-03757 MANHOLE, C15 2.000 EACH
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CALL ORDER  : 161 CONTRACT ID : R -31895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
99 720-09079 INLET, HAS5, MODIFIED 3.000 EACH
100 720-45235 CATCH BASIN, E7 5.000 EACH
101 720-45275 PIPE CATCH BASIN, 24 IN 5.000 EACH
102 720-45335 CATCH BASIN, E7, MODIFIED 3.000 EACH
103 720-45410 MANHOLE, C4 4.000 EACH
104 720-97896 INLET, A4 2.000 EACH
105 720-98363 CATCH BASIN, MODIFIED 2.000 EACH
106 801-01504 TEMPORARY PAVEMENT MESSAGE MARKING, LANE INDICATION ARROW 2.000 EACH
107 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
108 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
109 801-06201 TEMPORARY PANEL SIGNS 204.000 SFT
110 801-06202 TEMPORARY PANEL SIGN SUPPORTS 120.000 LET
111 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,575.000 LET
112 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 21,905.000 LET
113 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 4.000 EACH
114 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 135.000 LET
115 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 55.000 LET
116 801-06625 DETOUR ROUTE MARKER ASSEMBLY 65.000 EACH
117 801-06640 CONSTRUCTION SIGN, A 62.000 EACH
118 801-06645 CONSTRUCTION SIGN, B 22.000 EACH
119 801-06775 MAINTAINING TRAFFIC LUMP LUMP
120 801-07118 BARRICADE, III-A 180.000 LET
121 801-07119 BARRICADE, III-B 408.000 LET
122 802-04893 REFERENCE POST 2.000 EACH
123 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 494.000 LET
124 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 141.000 LET
125 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 70.000 LET
126 802-07057 SIGN, PANEL, WITH LEGEND 210.000 SFT
127 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 4.000 EACH
128 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 435.000 SFT
129 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 5.000 SFT
130 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 199.000 SFT
131 802-76095 STRUCTURAL STEEL, BREAKAWAY 745.000 1BS
132 802-91122 SIGN, GROUND MOUNTED, RESET 1.000 EACH
133 808-06716 LINE, REMOVE 5,280.000 LET
134 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
135 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN 45.000 LET
136 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 19,354.000 LET
137 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 16,339.000 LET
138 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 250.000 LET
139 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 1,204.000 LET
140 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 415.000 LET
141 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 308.000 LET
142 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 2.000 EACH
143 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,475.000 LET
144 808-10072 TRANSVERSE MARKINGS, MULTI-COMPONENT, 245.000 LET
145 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 26.000 EACH
146 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 346.000 EACH

147 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 371.000 EACH
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CALL ORDER : 1ol CONTRACT ID : R -31895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0002 PAVEMENT REPLACEMENT, HMA
148 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
149 203-02000 EXCAVATION, COMMON 9,182.000 cys
150 207-08204 SUBGRADE TREATMENT, TYPE IT 2,320.000 SYS
151 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 395.000 TON
152 303-01180 COMPACTED AGGREGATE, NO. 53 890.000 TON
153 306-08159 MILLING ASPHALT 267.000 SYs
154 401-06264 PROFILOGRAPH, HMA LUMP LUMP
155 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 530.000 TON
156 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 2,315.000 TON
157 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 880.000 TON
158 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 3,200.000 TON
159 401-07422 QC/OA-HMA, 1, 64, BASE, 19.0 mm 2,080.000 TON
160 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 7,640.000 TON
16l 401-07429 QC/QA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 3,570.000 TON
162 401-10258 JOINT ADHESIVE, SURFACE 28,690.000 LFT
163 401-10259 JOINT ADHESIVE, INTERMEDIATE 24,050.000 LFT
164 401-11785 LIQUID ASPHALT SEALANT 52,740.000 LFT
165 402-10084 HMA FOR TEMPORARY PAVEMENT, B 200.000 TON
166 406-05520 ASPHALT FOR TACK COAT 33.000 TON
167 610-07486 HMA FOR APPROACHES, TYPE A 196.000 TON
168 610-07487 HMA FOR APPROACHES, TYPE B 975.000 TON
169 615-06505 MONUMENT, B 9.000 EACH
170 615-06515 MONUMENT, D 1.000 EACH
SECTION NO. 0003 PAVEMENT REPLACEMENT PCCP
171 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
172 203-02000 EXCAVATION, COMMON 12,922.000 CYS
173 207-08264 SUBGRADE TREATMENT, TYPE IT 2,295.000 SYS
174 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 390.000 TON
175 302-06464 SUBBASE FOR PCCP 6,430.000 cys
176 303-01180 COMPACTED AGGREGATE, NO. 53 1,435.000 TON
177 401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 400.000 TON
178 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 675.000 TON
179 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 690.000 TON
180 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 440.000 TON
181 401-07406 QC/OA-HMA, 1, 64, BASE, 25.0 mm 1,435.000 TON
182 401-07424 QC/OA-HMA, 3, 64, BASE, 19.0 mm 905.000 TON
183 401-10258 JOINT ADHESIVE, SURFACE 6,780.000 LFT
184 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,140.000 LFT
185 401-11785 LIQUID ASPHALT SEALANT 8,920.000 LFT
186 402-10084 HMA FOR TEMPORARY PAVEMENT, B 310.000 TON
187 406-05520 ASPHALT FOR TACK COAT 10.000 TON
188 501-09107 QC/QA-PCCP, 9 IN 20,650.000 SYS
189 503-05240 D-1 CONTRACTION JOINT 11,600.000 LFT
190 503-05310 TERMINAL JOINT 88.000 LET
191 610-07486 HMA FOR APPROACHES, TYPE A 180.000 TON
192 610-07487 HMA FOR APPROACHES, TYPE B 960.000 TON
193 615-06505 MONUMENT, B 3.000 EACH

194 615-06515 MONUMENT, D 7.000 EACH
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CALL ORDER : 165 CONTRACT ID : R -33289-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-91385 INLET, REMOVE 16.000 EACH
12 202-92607 SIGN POST, CHANNEL, REMOVE 14.000 EACH
13 202-93047 MANHOLE, REMOVE 1.000 EACH
14 202-96133 PIPE, REMOVE 1,783.000 LEFT
15 203-02000 EXCAVATION, COMMON 4,869.000 CYs
16 205-06933 TEMPORARY INLET PROTECTION 53.000 EACH
17 205-06934 TEMPORARY MULCH 3.000 TON
18 205-06937 TEMPORARY SILT FENCE 1,505.000 LFT
19 205-08594 FILTER SOCK 205.000 LEFT
20 205-11591 TEMPORARY SEED MIXTURE 150.000 LBS
21 207-08264 SUBGRADE TREATMENT, TYPE II 2,280.000 SYS
22 207-08265 SUBGRADE TREATMENT, TYPE IIA 11,200.000 SYS
23 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,928.000 CYs
24 213-09270 FLOWABLE BACKFILL, REMOVABLE 203.000 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 3,369.000 TON
26 303-07449 COMPACTED AGGREGATE, NO. 73 11.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 2,000.000 TON
28 304-07490 HMA PATCHING, TYPE B 16.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,105.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 762.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,173.000 TON
32 401-10258 JOINT ADHESIVE, SURFACE 4,100.000 LET
33 401-10259 JOINT ADHESIVE, INTERMEDIATE 3,800.000 LET
34 401-11785 LIQUID ASPHALT SEALANT 4,100.000 LFT
35 406-05521 ASPHALT FOR TACK COAT 9,342.000 SYS
36 604-06070 SIDEWALK, CONCRETE 170.000 SYS
37 604-06070 SIDEWALK, CONCRETE 1,395.000 SYS
38 604-07900 CURB RAMP, CONCRETE, F 43.000 SYS
39 604-07901 CURB RAMP, CONCRETE, G 29.000 SYS
40 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
41 605-06140 CURB AND GUTTER, CONCRETE 3,592.000 LEFT
42 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 25.000 LEFT
43 610-07487 HMA FOR APPROACHES, TYPE B 18.000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN 2,077.000 SYS
45 610-09108 PCCP FOR APPROACHES, 9 IN 87.000 SYS
46 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 37.000 EACH
47 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 14.000 EACH
48 616-02320 GEOTEXTILES 3,164.000 SYS
49 616-06405 RIPRAP, REVETMENT 561.000 TON
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CALL ORDER  : 165 CONTRACT ID : R -33289-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
51 621-06575 SODDING, NURSERY 4,798.000 SYS
52 628-09402 FIELD OFFICE, B 20.000 MOS
53 706-04683 RAILING, 77.000 LET
54 715-04965 WATER SERVICE LINE 300.000 LET
55 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 11.000 LET
56 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,262.000 LFT
57 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 433.000 LET
58 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,326.000 LET
59 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 12.000 LET
60 715-05209 PIPE, TYPE 4 CIRCULAR 18 IN 1,213.000 LET
61 715-92253 SEWER, SANITARY LATERAL, RECONNECT 40.000 EACH
62 720-02367 MANHOLE, J10 1.000 EACH
63 720-03757 MANHOLE, C15 2.000 EACH
64 720-44000 CASTING, ADJUST TO GRADE 12.000 EACH
65 720-45030 INLET, E7 3.000 EACH
66 720-45035 INLET, F7 4.000 EACH
67 720-45042 INLET, HAS 1.000 EACH
68 720-45045 INLET, J10 3.000 EACH
69 720-45055 INLET, M10 5.000 EACH
70 720-45270 PIPE CATCH BASIN, 18 IN 3.000 EACH
71 720-45410 MANHOLE, C4 9.000 EACH
72 720-94208 MANHOLE, C10 3.000 EACH
73  720-95409 MANHOLE, J4, MODIFIED 1.000 EACH
74 720-98174 INLET, B15 8.000 EACH
75 720-98555 INLET, C15 19.000 EACH
76 732-11770 AGGREGATE FOR DRAINAGE FILL 17.000 CYS
77 732-11810 MODULAR BLOCK WALL 50.000 SFT
78 732-11811 MODULAR BLOCK WALL ERECTION 50.000 SFT
79 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
80 801-04308 ROAD CLOSURE SIGN ASSEMBLY 20.000 EACH
81 801-06625 DETOUR ROUTE MARKER ASSEMBLY 19.000 EACH
82 801-06640 CONSTRUCTION SIGN, A 23.000 EACH
83 801-06775 MAINTAINING TRAFFIC LUMP LUMP
84 801-07119 BARRICADE, III-B 180.000 LET
85 802-04089 SIGN, SHEET, REMOVE 23.000 EACH
86 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 331.000 LET
87 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 82.300 SFT
88 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 47.800 SFT
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 403.000 LET
90 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,231.000 LET
91 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 111.000 LET

92 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 459.000 LFT
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CALL ORDER  : 171 CONTRACT ID : R -33868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-93995 SIGNAL POLE FOUNDATION, REMOVE 2.000 EACH
13 202-93999 SIGNAL POLE, REMOVE 2.000 EACH
14 202-94954 BARRIER WALL, CONCRETE, REMOVE 100.000 LFT
15 203-02000 EXCAVATION, COMMON 3,680.000 cys
16 203-02070 BORROW 8,060.000 cyYs
17 205-03371 SEDIMENT, REMOVE 10.000 cys
18 205-06933 TEMPORARY INLET PROTECTION 29.000 EACH
19 205-06934 TEMPORARY MULCH 22.000 TON
20 205-06937 TEMPORARY SILT FENCE 4,325.000 LEFT
21 205-09543 NO 2 STONE 1,572.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 235.000 SYS
23 205-11591 TEMPORARY SEED MIXTURE 1,680.000 LBS
24 207-08264 SUBGRADE TREATMENT, TYPE IT 11,060.000 SYS
25 207-09935 SUBGRADE TREATMENT, TYPE IC 5,518.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 37.000 CYS
27 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,244,000 TON
28 303-01180 COMPACTED AGGREGATE, NO. 53 420.000 TON
29 304-07493 WIDENING WITH HMA, TYPE B 71.000 TON
30 306-08043 MILLING, TRANSITION 3,549.000 SYs
31 306-08159 MILLING ASPHALT 7,245.000 SYS
32 401-07347 QC/OA-HMA, 3, 70, SURFACE, 12.5 mm 1,597.000 TON
33 401-07398 QC/OA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,508.000 TON
34 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 646.000 TON
35 401-10258 JOINT ADHESIVE, SURFACE 5,159.000 LFT
36 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,159.000 LFT
37 401-11785 LIQUID ASPHALT SEALANT 5,159.000 LFT
38 402-07451 HMA WEDGE AND LEVEL, TYPE B 283.000 TON
39 402-07453 HMA FOR TEMPORARY PAVEMENT, TYPE 2,460.000 TON
40 406-05520 ASPHALT FOR TACK COAT 7.000 TON
41 502-11564 PCCP, 7 IN 424.000 SYS
42 503-05240 D-1 CONTRACTION JOINT 322.000 LET
43 601-06306 IMPACT ATTENUATOR, RESET, R2, W1, TL-3 1.000 EACH
44 605-06120 CURB, CONCRETE 229.000 LFT
45 605-06140 CURB AND GUTTER, CONCRETE 5,209.000 LFT
46 605-06145 CURB AND GUTTER, B, CONCRETE 1,533.000 LFT
47 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 154.000 LFT
48 606-07484 MILLED HMA CORRUGATIONS 1,891.000 LFT
49 610-08446 PCCP FOR APPROACHES, 6 IN 17.000 SYS
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CALL ORDER 171 CONTRACT ID R -33868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 610-09108 PCCP FOR APPROACHES, 9 IN 93.000 SYS
51 610-93608 MEDIAN CROSSOVER, REMOVE 3.000 EACH
52 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
53 616-02320 GEOTEXTILES 3,430.000 SYS
54 616-06405 RIPRAP, REVETMENT 812.000 TON
55 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 7.000 EACH
56 621-06545 FERTILIZER 2.000 TON
57 621-06553 SEED MIXTURE, R 527.000 LBS
58 621-06565 MULCHING MATERIAL 7.000 TON
59 621-06567 WATER 3.000 kGAL
60 621-06574 SODDING 663.000 SYS
61 628-09402 FIELD OFFICE, B 12.000 MOS
62 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
63 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
64 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
65 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 3,651.000 LET
66 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 472.000 LEFT
67 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 162.000 LEFT
68 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 8.000 TON
69 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
70 715-97403 GRATED BOX END SECTION I, 6:1 DIA 15" 6.000 EACH
71 718-06526 HMA FOR UNDERDRAINS 20.000 TON
72 718-06528 OUTLET PROTECTOR, 1 13.000 EACH
73  718-06532 VIDEO INSPECTION FOR UNDERDRAINS 3,000.000 LET
74 718-52610 AGGREGATE FOR UNDERDRAINS 329.000 CYS
75 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,896.000 SYS
76 720-45030 INLET, E7 2.000 EACH
77 720-45035 INLET, F7 1.000 EACH
78 720-98174 INLET, B15 1.000 EACH
79 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 7.000 EACH
80 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 61,370.000 LFT
81 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 211.000 LET
82 801-06469 TEMPORARY PAVEMENT MARKING, REMOVABLE, 8 IN 10,250.000 LET
83 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
84 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
85 801-06775 MAINTAINING TRAFFIC LUMP LUMP
86 801-07118 BARRICADE, III-A 160.000 LEFT
87 801-07119 BARRICADE, III-B 320.000 LET
88 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 1,650.000 LEFT
89 801-52817 TEMPORARY CROSSOVER, B 3.000 EACH
90 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 452.000 LEFT
91 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 88.000 LEFT
92 802-07057 SIGN, PANEL, WITH LEGEND 320.000 SET
93 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 1.000 EACH
94 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
95 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 106.000 SET
96 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 334.000 SET
97 802-76095 STRUCTURAL STEEL, BREAKAWAY 1,458.000 LBS
98 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
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CALL ORDER : 171 CONTRACT ID : R -33868-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
100 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 8.000 EACH
101 807-02191 HANDHOLE, LIGHTING 6.000 EACH
102 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 8.000 EACH
103 807-04654 LIGHT POLE 8.000 EACH
104 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 229.000 LET
105 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 1,746.000 LET
106 807-09582 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 8.000 EACH
107 807-86810 SERVICE POINT, II 1.000 EACH
108 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 320.000 LET
109 807-86910 CONNECTOR KIT, UNFUSED 8.000 EACH
110 807-86915 CONNECTOR KIT, FUSED 8.000 EACH
111 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 12.000 EACH
112 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 12.000 EACH
113 807-86930 INSULATION LINK, NON-WATERPROOFED 16.000 EACH
114 807-86935 INSULATION LINK, WATERPROOFED 24.000 EACH
115 807-86955 CABLE-DUCT MARKER 6.000 EACH
116 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 5,256.000 LET
117 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,637.000 LET
118 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 694.000 LET
119 808-06716 LINE, REMOVE 11,100.000 LET
120 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
121 808-10118 TRANSVERSE MARKING, THERMOPLASTIC, YIELD, WHITE, 96.000 LET
122 808-11650 LINE, THERMOPLASTIC, DOTTED, WHITE, 6 IN. 63.000 LET
123 808-11691 LINE, THERMOPLASTIC, DOTTED, WHITE, 12" 107.000 LET
124 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 684.000 LET
125 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 51.000 LET
126 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 6,825.000 LET
127 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 217.000 LET
128 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 41.000 EACH
129 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 230.000 EACH
130 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 334.000 EACH

131 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 1,728.000 LFT
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CALL ORDER ;181 CONTRACT ID : R -34272-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 205-08594 FILTER SOCK 15.000 LEFT
10 616-02320 GEOTEXTILES 25.000 SYS
11 616-05688 RIPRAP, CLASS 1 26.000 TON
12 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
13 621-06559 MULCHED SEEDING, R 10.000 SYS
14 628-09409 MOBILE INTERNET SERVICE 3.000 MOS
15 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
16 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
17 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
18 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 3.000 MOS
19 628-11977 COMPUTER SYSTEM 1.000 EACH
20 725-08296 PIPE LINER, CURED-IN-PLACE, 48 IN 178.000 LEFT
21 725-10224 LINER PIPE, THERMOPLASTIC, CIRCULAR, 8.4-8.8 SFT 160.000 LET
22 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
23 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
24 801-06710 FLASHING ARROW SIGN 60.000 DAY
25 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 191 CONTRACT ID : R -34351-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 80.000 SYS
13 203-02000 EXCAVATION, COMMON 15,744.000 cys
14 205-06937 TEMPORARY SILT FENCE 125,599.000 LFT
15 205-09543 NO 2 STONE 100.000 TON
16 207-08264 SUBGRADE TREATMENT, TYPE IT 188.000 SYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 34,735.000 TON
18 304-07493 WIDENING WITH HMA, TYPE B 517.000 TON
19 306-08036 MILLING, ASPHALT, 2 IN 5,320.000 SYs
20 306-08037 MILLING, ASPHALT, 3 IN 438.000 SYS
21 306-08042 MILLING, SCARIFICATION 166,185.000 SYS
22 306-10113 MILLING ASPHALT, 4 1/2 IN 2,903.000 SYS
23 401-06264 PROFILOGRAPH, HMA LUMP LUMP
24  401-07339 QC/OA-HMA, 2, 64, SURFACE, 12.5 mm 19,554.000 TON
25  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,742.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 65,030.000 LFT
27 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,766.000 LFT
28 401-11785 LIQUID ASPHALT SEALANT 65,030.000 LFT
29 406-05520 ASPHALT FOR TACK COAT 48.400 TON
30 413-11520 FULL DEPTH RECLAMATION 159,774.000 SYS
31 601-01740 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 4 1.000 EACH
32 601-02241 GUARDRAIL, REMOVE 93.750 LFT
33 601-06035 GUARDRAIL, RESET 587.500 LET
34 601-07050 GUARDRAIL END TREATMENT, OS, RESET 4.000 EACH
35 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 387.500 LFT
37 606-07484 MILLED HMA CORRUGATIONS 61,931.000 LFT
38 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
39 610-08446 PCCP FOR APPROACHES, 6 IN 80.000 SYS
40 615-06505 MONUMENT, B 8.000 EACH
41 615-06520 MONUMENT, RE-ESTABLISH 20.000 EACH
42 628-09402 FIELD OFFICE, B 12.000 MOS
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-06625 DETOUR ROUTE MARKER ASSEMBLY 57.000 EACH
45 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
46 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 801-07118 BARRICADE, III-A 48.000 LFT
49 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 1.000 EACH
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CALL ORDER : 191 CONTRACT ID : R -34351-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 808-06694 LINE, PAINT, SOLID, YELLOW, 8 IN 1,141.000 LET
51 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 14,544.000 LET
52 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 129,295.000 LET
53 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 23,844.000 LFT
54 808-06716 LINE, REMOVE 517.000 LET
55 808-06723 PAVEMENT MESSAGE MARKING, PAINT, LANE INDICATION ARROW 1.000 EACH
56 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP

57 808-75090 TRANSVERSE MARKING, PAINT, 174.000 LFT
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CALL ORDER : 201 CONTRACT ID : R =-34522-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 132.000 SYS
13 202-07553 REGULATED MATERIALS, REMOVE, Y 200.000 CYS
14 202-07554 REGULATED MATERIALS, TRANSPORT, Y 200.000 CYS
15 202-07555 REGULATED MATERIALS, DISPOSE, TYPE Y 200.000 CYS
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 203-02000 EXCAVATION, COMMON 4,559.000 cys
18 203-02070 BORROW 1,117.000 cyYs
19 205-03371 SEDIMENT, REMOVE 75.000 CYS
20 205-06933 TEMPORARY INLET PROTECTION 17.000 EACH
21 205-06934 TEMPORARY MULCH 3.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 34.000 TON
23 205-08594 FILTER SOCK 1,561.000 LFT
24  205-09543 NO 2 STONE 154.000 TON
25 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 3,576.000 SYS
26 205-11587 TEMPORARY GEOTEXTILE 359.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 6,364.000 SYS
28 211-02050 B BORROW 280.000 cys
29 211-09265 STRUCTURAL BACKFILL, TYPE 2 91.000 CYS
30 211-09267 STRUCTURAL BACKFILL, TYPE 4 14.000 CYS
31 302-06464 SUBBASE FOR PCCP 120.000 cys
32 302-07455 DENSE GRADED SUBBASE 3.000 CYS
33 303-01180 COMPACTED AGGREGATE, NO. 53 1,944.000 TON
34 306-11872 MILLING, PROFILE 4,846.000 SYS
35 401-06264 PROFILOGRAPH, HMA LUMP LUMP
36 401-07404 QC/OA-HMA, 4, 76, INTERMEDIATE, 19.0 mm 725.000 TON
37  401-07429 QC/OA-HMA, 5, 76, INTERMEDIATE, OG, 19.0 mm 729.000 TON
38 401-08364 QC/QA-HMA, 4, 64, BASE, 19.0 MM 1,687.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 4,464.000 LFT
40 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,464.000 LFT
41 401-11785 LIQUID ASPHALT SEALANT 6,025.000 LFT
42 406-05521 ASPHALT FOR TACK COAT 23,141.000 SYS
43 410-11777 QC/QA-HMA 4, 76, SURFACE, 12.5 mm - SMA 1,041.000 TON
44 502-11564 PCCP, 7 IN 479.000 SYS
45 503-05240 D-1 CONTRACTION JOINT 401.000 LET
46 601-06855 GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR 1.000 EACH
47 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 37.500 LFT
48 605-06090 CURB, INTEGRAL, CONCRETE 256.000 LFT
49 605-06145 CURB AND GUTTER, B, CONCRETE 346.000 LFT
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CALL ORDER : 201 CONTRACT ID : R -34522-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 605-06150 CURB AND GUTTER, C, CONCRETE 3,772.000 LET
51 605-09131 CURB AND GUTTER TURNOUT CONCRETE 21.000 LFT
52 606-07484 MILLED HMA CORRUGATIONS 1,561.000 LET
53 610-07487 HMA FOR APPROACHES, TYPE B 26.000 TON
54 616-02320 GEOTEXTILES 1,120.000 SYS
55 616-06405 RIPRAP, REVETMENT 394.000 TON
56 616-06451 RIPRAP, UNIFORM 561.000 TON
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
58 621-06545 FERTILIZER 0.500 TON
59 621-06553 SEED MIXTURE, R 126.000 LBS
60 621-06557 SEED MIXTURE, T 121.000 LBS
61 621-06567 WATER 5.000 kGAL
62 621-06574 SODDING 1,452.000 SYS
63 628-09402 FIELD OFFICE, B 8.000 MOS
64 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
65 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
66 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
67 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
68 628-11977 COMPUTER SYSTEM 2.000 EACH
69 702-51863 FIELD DRILLED HOLE IN CONCRETE 145.000 EACH
70 702-93722 CONCRETE, C 4.500 CYS
71 702-93722 CONCRETE, C 21.000 CYs
72 703-06029 REINFORCING BARS, EPOXY COATED 921.000 LBS
73 706-11870 CONCRETE BRIDGE RAILING TRANSITION, TYPE 1.000 EACH
74 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 1,817.000 LET
75 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 40.000 LFT
76 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 548.000 LEFT
77 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 8.000 LET
78 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 465.000 LET
79 715-09064 VIDEO INSPECTION FOR PIPE 334.000 LFT
80 715-46000 PIPE END SECTION, DIA 12" 8.000 EACH
81 718-06526 HMA FOR UNDERDRAINS 19.000 TON
82 718-06529 OUTLET PROTECTOR, 2 3.000 EACH
83 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 2,162.000 LFT
84 718-11685 UNDERDRAIN CLEANOUT PORT 3.000 EACH
85 718-52610 AGGREGATE FOR UNDERDRAINS 175.000 CYsS
86 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,462.000 SYS
87 720-93411 INLET, C15, MODIFIED 3.000 EACH
88 720-98174 INLET, B15 11.000 EACH
89 720-98555 INLET, C15 4.000 EACH
90 801-03290 CONSTRUCTION SIGN, C 40.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 102.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 45.000 EACH
94 801-06775 MAINTAINING TRAFFIC LUMP LUMP
95 801-07118 BARRICADE, III-A 96.000 LEFT
96 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 348.000 LEFT
97 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 187.000 LFT

98 802-07057 SIGN, PANEL, WITH LEGEND 624.000 SET
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CALL ORDER : 201 CONTRACT ID : R -34522-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 802-07152 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, X 4.000 EACH
100 802-08456 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VIII 4.000 EACH
101 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 124.000 SFT
102 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 180.000 SFT
103 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,390.000 1LBS
104 802-93389 BARRIER WALL SIGN BRACKET, SHOULDER 2.000 EACH
105 804-06725 DELINEATOR WITH POST, D1 4.000 EACH
106 804-06771 DELINEATOR POST, FLEXIBLE 11.000 EACH
107 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
108 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 555.000 LET
109 805-06742 SOLAR POWERED FLASHING BEACON ASSEMBLY 1.000 EACH
110 807-01603 SERVICE POINT, TYPE II 1.000 EACH
111 807-02191 HANDHOLE, LIGHTING 7.000 EACH
112 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 2,250.000 LET
113 807-11933 LIGHT POLE, 32 FT E.M.H., 25 FT MAST ARM, BREAKAWAY BASE 12.000 EACH
114 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 12.000 EACH
115 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,320.000 LET
116 807-86910 CONNECTOR KIT, UNFUSED 12.000 EACH
117 807-86915 CONNECTOR KIT, FUSED 12.000 EACH
118 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 24.000 EACH
119 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 16.000 EACH
120 807-86930 INSULATION LINK, NON-WATERPROOFED 24.000 EACH
121 807-86935 INSULATION LINK, WATERPROOFED 16.000 EACH
122 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
123 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 391.000 LET
124 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 5,445.000 LET
125 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,503.000 LET
126 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 62.000 LET
127 808-10037 LINE, MULTI-COMPONENT, SOLID, WHITE, 8 IN 518.000 LET
128 808-10039 LINE, MULTI-COMPONENT, SOLID, WHITE, 12 IN 495.000 LET
129 808-10043 LINE, MULTI-COMPONENT, SOLID, WHITE, 24 IN 78.000 LET
130 808-10048 LINE, MULTI-COMPONENT, BROKEN, WHITE, 8 IN 84.000 LET
131 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,878.000 LET
132 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 12.000 EACH

133 808-11947 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 4.000 EACH
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CALL ORDER : 211 CONTRACT ID : R -34999-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PIPE LINING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-96133 PIPE, REMOVE 22.000 LEFT
11 203-04523 DEWATERING LUMP LUMP
12 205-06937 TEMPORARY SILT FENCE 400.000 LEFT
13 205-08594 FILTER SOCK 400.000 LFT
14 205-11583 MANUFACTURED SURFACE PROTECTION PRODUCT 101.000 SYS
15 205-11591 TEMPORARY SEED MIXTURE 4.000 LBS
16 616-02320 GEOTEXTILES 303.000 SYS
17 616-05688 RIPRAP, CLASS 1 186.000 TON
18 616-06405 RIPRAP, REVETMENT 30.000 TON
19 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
20 621-06574 SODDING 7,661.000 SYS
21 628-09401 FIELD OFFICE, A 4.000 MOS
22 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
23 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
24  628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
25 628-11977 COMPUTER SYSTEM 1.000 EACH
26 715-06802 CONCRETE ANCHOR, MIN AREA 18.1 SFT 2.000 EACH
27 715-07089 PIPE EXTENSION, DEFORMED, MIN. AREA 18.1 SFT 18.000 LFT
28 715-07251 PIPE EXTENSION, DEFORMED MIN AREA 8.9 SFT 4.000 LET
29 715-11936 PIPE EXTENSION, DEFORMED, MINIMUM AREA 5.7 SET 4.000 LET
30 725-10245 PERPETUATION, EXISTING PIPE 2.000 EACH
31 725-11014 LINER PIPE THERMOPLASTIC DEFORMED 5.7-6.0 SFT 218.000 LEFT
32 725-11300 PIPE LINER, CURED-IN-PLACE, 8.9 SFT 358.000 LET
33 725-11868 PIPE LINER, CURED-IN-PLACE, 18.1 SFT 229.000 LET
34 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 16.000 EACH
36 801-06640 CONSTRUCTION SIGN, A 48.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 200.000 LEFT
39 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 160.000 LFT
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CALL ORDER  : 231 CONTRACT ID : R -35345-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 304-07783 HMA PATCHING, TYPE D 19.000 TON
11 306-08038 MILLING, ASPHALT, 4 IN 79.000 SYS
12 306-08039 MILLING, ASPHALT REMOVAL 11,670.000 SYS
13 401-11507 QC/QA-HMA, 5, 64, INTERMEDIATE, OG, 9.5 mm 642.000 TON
14 406-05520 ASPHALT FOR TACK COAT 1.000 TON
15 503-03489 RETROFITTED TIE BARS 4,280.000 EACH
16 503-05240 D-1 CONTRACTION JOINT 3,718.000 LET
17 503-09261 PCCP STITCHING 2,580.000 EACH
18 506-06333 PCCP PATCHING, FULL DEPTH 12,009.000 SYS
19 506-06334 PCCP PATCHING, PARTIAL DEPTH 400.000 SYS
20 507-07505 RETROFIT LOAD TRANSFER 12,562.000 EACH
21 507-08271 JOINTS IN PCCP, FILLED 31,000.000 LET
22 628-09403 FIELD OFFICE, C 17.000 MOS
23 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
24 628-11977 COMPUTER SYSTEM 1.000 EACH
25 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 25.000 LET
26 715-05435 PIPE, UNDERDRAIN OUTLET, 4 IN. 100.000 LET
27 718-06528 OUTLET PROTECTOR, 1 12.000 EACH
28 718-06532 VIDEO INSPECTION FOR UNDERDRAINS 32,725.000 LET
29 718-09978 UNDERDRAIN OUTLET INSPECTION 117.000 EACH
30 718-09979 UNDERDRAIN OUTLET CLEANING 105.000 EACH
31 718-52610 AGGREGATE FOR UNDERDRAINS 500.000 CYs
32 718-99153 GEOTEXTILES FOR UNDERDRAIN 1,500.000 SYS
33 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 343,680.000 LET
36 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 24.000 EACH
38 801-06710 FLASHING ARROW SIGN 480.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-97643 TEMPORARY BUZZ STRIPS 864.000 LET
41 808-06716 LINE, REMOVE 147,880.000 LET
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43  808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 66,000.000 LET
44 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 66,000.000 LET
45 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 34,000.000 LET
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 196.000 EACH
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 196.000 EACH
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CALL ORDER t 241 CONTRACT ID : R -35618-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOLS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 70.000 SYS
10 202-02278 CURB, CONCRETE, REMOVE 115.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 65.000 SYS
12 202-91385 INLET, REMOVE 1.000 EACH
13 203-02000 EXCAVATION, COMMON 195.000 CYs
14 207-08264 SUBGRADE TREATMENT, TYPE II 150.000 SYS
15 211-09265 STRUCTURAL BACKFILL, TYPE 2 10.000 CYs
16 304-07490 HMA PATCHING, TYPE B 3.000 TON
17 406-05520 ASPHALT FOR TACK COAT 1.000 TON
18 604-06070 SIDEWALK, CONCRETE 880.000 SYS
19 604-07897 CURB RAMP, CONCRETE, C 10.000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 15.000 SYS
21 604-07902 CURB RAMP, CONCRETE, H 35.000 SYS
22 604-07903 CURB RAMP, CONCRETE, K 17.000 SYS
23 605-06125 CURB, CONCRETE, MODIFIED 115.000 LET
24 605-06140 CURB AND GUTTER, CONCRETE 40.000 LET
25 610-07487 HMA FOR APPROACHES, TYPE B 25.000 TON
26 610-09108 PCCP FOR APPROACHES, 9 IN 115.000 SYS
27 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
28 621-06560 MULCHED SEEDING, U 640.000 SYS
29 621-06570 TOPSOIL 65.000 CYS
30 621-06575 SODDING, NURSERY 555.000 SYS
31 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 15.000 EACH
32 628-09402 FIELD OFFICE, B 3.000 MOS
33 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 20.000 LET
34 715-94530 ADJUST WATER VALVE TO GRADE 3.000 EACH
35 720-04682 INLET 1.000 EACH
36 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
37 720-45615 STRUCTURE, INLET, RECONSTRUCTED 1.000 LET
38 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
39 801-03291 CONSTRUCTION SIGN, D 4.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
41 801-06775 MAINTAINING TRAFFIC LUMP LUMP
42 802-03821 SIGN, SHEET, WITH LEGEND 2.000 EACH
43 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 70.000 LET
44 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 88.000 SET
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 20.000 LEFT
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 260.000 LEFT
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CALL ORDER : 251 CONTRACT ID : R -35904-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 392.000 SYS
11 202-02279 CURB AND GUTTER, REMOVE 532.000 LET
12 202-03875 CONCRETE STEPS, REMOVE 1.000 EACH
13 202-90747 RETAINING WALL, REMOVE 5.000 LEFT
14 202-96133 PIPE, REMOVE 10.000 LEFT
15 202-96430 FENCE AND POSTS, REMOVE LUMP LUMP
16 203-02000 EXCAVATION, COMMON 32.000 CYS
17 203-08607 LINEAR GRADING 2,968.000 LEFT
18 205-06933 TEMPORARY INLET PROTECTION 13.000 EACH
19 207-08264 SUBGRADE TREATMENT, TYPE II 376.000 SYS
20 211-09266 STRUCTURAL BACKFILL, TYPE 3 6.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11.000 TON
22 303-07449 COMPACTED AGGREGATE, NO. 73 1.000 TON
23 304-07490 HMA PATCHING, TYPE B 6.000 TON
24 502-06627 PCCP, 6 IN 70.000 SYS
25 604-06070 SIDEWALK, CONCRETE 1,629.000 SYS
26 604-06070 SIDEWALK, CONCRETE 15.000 SYS
27 604-07897 CURB RAMP, CONCRETE, C 5.000 SYS
28 604-07898 CURB RAMP, CONCRETE, D 11.000 SYS
29 604-07899 CURB RAMP, CONCRETE, E 17.000 SYS
30 604-07901 CURB RAMP, CONCRETE, G 24.000 SYS
31 604-07901 CURB RAMP, CONCRETE, G 60.000 SYS
32 604-07902 CURB RAMP, CONCRETE, H 89.000 SYS
33 604-07902 CURB RAMP, CONCRETE, H 11.000 SYS
34 604-07903 CURB RAMP, CONCRETE, K 41.000 SYS
35 604-07903 CURB RAMP, CONCRETE, K 14.000 SYS
36 604-44251 STEPS, CONCRETE 4.000 CYS
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 5.000 LET
38 605-97937 CURB AND GUTTER, ROLL CURB 258.000 LEFT
39 610-07487 HMA FOR APPROACHES, TYPE B 2.000 TON
40 610-08446 PCCP FOR APPROACHES, 6 IN 352.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
42 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 10.000 EACH
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
44 621-06560 MULCHED SEEDING, U 2,523.000 SYS
45 621-06570 TOPSOIL 141.000 CYS
46 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN 20.000 LEFT
47 720-07309 TRENCH DRAIN 20.000 LET
48 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
49 732-11810 MODULAR BLOCK WALL 195.000 SET
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CALL ORDER : 251 CONTRACT ID : R -35904-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFE ROUTES TO SCHOOL
50 732-11811 MODULAR BLOCK WALL ERECTION 195.000 SFT
51 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
52 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
53 801-06640 CONSTRUCTION SIGN, A 29.000 EACH
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP

55 801-07119 BARRICADE, III-B 48.000 LFT
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CALL ORDER  : 255 CONTRACT ID : R -36123-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11  202-02240 PAVEMENT REMOVAL 3,945.000 SYS
12 202-52710 SIDEWALK, CONCRETE, REMOVE 1,615.000 SYS
13 202-91385 INLET, REMOVE 8.000 EACH
14 202-93047 MANHOLE, REMOVE 2.000 EACH
15 203-02000 EXCAVATION, COMMON 96.000 cvYs
16 203-02010 EXCAVATION, ROCK 93.000 cyYs
17 203-02020 EXCAVATION, UNCLASSIFIED 593.000 cYs
18 205-03371 SEDIMENT, REMOVE 42.000 cys
19 205-06933 TEMPORARY INLET PROTECTION 42.000 EACH
20 205-09543 NO 2 STONE 71.000 TON
21 205-11587 TEMPORARY GEOTEXTILE 160.000 SYS
22 206-51215 EXCAVATION, X 10.000 cys
23 207-08264 SUBGRADE TREATMENT, TYPE II 623.000 SYS
24 207-09935 SUBGRADE TREATMENT, TYPE IC 5,529.000 SYS
25 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,057.000 cyYs
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 563.000 TON
27 303-01180 COMPACTED AGGREGATE, NO. 53 18.000 TON
28 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 64.000 TON
29 306-08034 MILLING, ASPHALT, 1 1/2 IN 218.000 SYS
30 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 250.000 TON
31 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 380.000 TON
32 401-07423 QC/QA-HMA, 2, 64, BASE, 19.0 mm 454.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 1,511.000 LET
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,451.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 1,511.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 3.000 TON
37 502-11564 PCCP, 7 IN 277.000 SYS
38 604-04740 PAVERS 1,624.000 SFT
39 604-06070 SIDEWALK, CONCRETE 956.000 SYS
40 604-07894 CURB RAMP, CONCRETE, A 14.000 SYS
41 604-07894 CURB RAMP, CONCRETE, A 45.000 SYS
42 604-07898 CURB RAMP, CONCRETE, D 47.000 SYS
43 604-07898 CURB RAMP, CONCRETE, D 2.000 SYS
44 604-07900 CURB RAMP, CONCRETE, F 18.000 SYS
45 605-02278 CURB, REMOVE 1,908.000 LFT
46 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,436.000 LET
47 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 32.000 LFT
48 610-08446 PCCP FOR APPROACHES, 6 IN 48.000 SYS
49 610-09108 PCCP FOR APPROACHES, 9 IN 468.000 SYS
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CALL ORDER : 255 CONTRACT ID : R -36123-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 618-03812 BENCH 4.000 EACH
51 618-97672 TRASH RECEPTACLE 3.000 EACH
52 621-06570 TOPSOIL 111.000 CYS
53 621-06574 SODDING 221.000 SYS
54 621-98038 MULCH, HARDWOOD SHREDDED BARK 2.000 CYs
55 622-04648 TREE GRATE 4.000 EACH
56 715-0492¢6 VALVE 1.000 EACH
57 715-0492¢6 VALVE 1.000 EACH
58 715-04965 WATER SERVICE LINE 123.000 LEFT
59 715-04965 WATER SERVICE LINE 84.000 LEFT
60 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 876.000 LET
61 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 28.000 LEFT
62 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 569.000 LEFT
63 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 220.000 LEFT
64 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 28.000 LEFT
65 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 259.000 LET
66 715-05408 PIPE SANITARY SEWER 8 IN 374.000 LET
67 715-05428 PIPE SLOTTED VANE DRAIN, 12 IN 41.000 LFT
68 715-05711 PIPE SANITARY SEWER 6 IN 23.000 LEFT
69 715-11718 TREATMENT OF EXISTING ROOF DRAIN SYSTEM 7.000 EACH
70 715-11719 METAL FABRICATED DOWNSPOUT BOOT 7.000 EACH
71 718-52610 AGGREGATE FOR UNDERDRAINS 80.000 CYs
72 718-99153 GEOTEXTILES FOR UNDERDRAIN 625.000 SYS
73 720-07309 TRENCH DRAIN 30.000 LET
74 720-11721 CASTING TRENCH DRAIN 30.000 LET
75 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
76 720-45042 INLET, HAS5 2.000 EACH
77 720-45042 INLET, HAS5 1.000 EACH
78 720-45140 INLET, G7, MODIFIED 3.000 EACH
79 720-45405 MANHOLE, B4 6.000 EACH
80 720-93411 INLET, C15, MODIFIED 2.000 EACH
81 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 5.000 EACH
82 720-96275 MANHOLE, A2 2.000 EACH
83 720-98174 INLET, B15 3.000 EACH
84 720-98555 INLET, C15 13.000 EACH
85 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
86 801-04308 ROAD CLOSURE SIGN ASSEMBLY 17.000 EACH
87 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
88 801-06640 CONSTRUCTION SIGN, A 10.000 EACH
89 801-06645 CONSTRUCTION SIGN, B 60.000 EACH
90 801-06775 MAINTAINING TRAFFIC LUMP LUMP
91 801-07118 BARRICADE, III-A 403.000 LEFT
92 801-07119 BARRICADE, III-B 324.000 LEFT
93 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 155.000 LET
94 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 62.000 SET
95 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 9.000 SET
96 805-03083 CONDUIT, RIGID, PVC, 1.50 IN 3,006.000 LEFT
97 807-02191 HANDHOLE, LIGHTING 2.000 EACH

98 807-03738 LIGHT POLE ASSEMBLY, STREET 8.000 EACH
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CALL ORDER : 255 CONTRACT ID : R -36123-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 807-03951 LIGHT POLE, ORNAMENTAL 2.000 EACH
100 807-11712 WIRE, NO 6 COPPER, 1/C 5,185.000 LET
101 807-95889 WIRE, NO 10 COPPER, 1/C 7,824.000 LET
102 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 81.000 LEFT
103 808-11723 STAMPED ASPHALT 2,067.000 SET
104 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 41.000 LET
105 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 533.000 LEFT

106 808-97222 PAVEMENT MESSAGE MARKING, PAINT, HANDICAP SYMBOL 1.000 EACH
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CALL ORDER : 261 CONTRACT ID : R -37701-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN PATHS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11  202-02240 PAVEMENT REMOVAL 777.000 SYS
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-02928 CATCH BASIN, REMOVE 1.000 EACH
14 202-74035 SIGN, REMOVE 2.000 EACH
15 202-96133 PIPE, REMOVE 83.000 LFT
16 203-02000 EXCAVATION, COMMON 1,822.000 cYs
17 203-02055 EMBANKMENT 785.000 cyYs
18 203-02594 TIEBACK 80.000 EACH
19 204-02586 CREEP TEST 7.000 EACH
20 204-02589 PERFORMANCE TEST 10.000 EACH
21 204-02593 PROOF TEST 94.000 EACH
22 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
23 205-06937 TEMPORARY SILT FENCE 1,051.000 LFT
24 205-09543 NO 2 STONE 20.000 TON
25 207-08266 SUBGRADE TREATMENT, TYPE III 1,926.000 SYS
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 273.000 CYS
27 211-09266 STRUCTURAL BACKFILL, TYPE 3 330.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 929.000 TON
29 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 128.000 TON
30 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 212.000 TON
31 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 344.000 TON
32 405-05518 ASPHALT FOR PRIME COAT 1,025.000 SYS
33 406-05521 ASPHALT FOR TACK COAT 942.000 SYS
34 601-04793 GUARDRAIL 115.000 LFT
35 604-06070 SIDEWALK, CONCRETE 827.000 SYs
36 604-11738 DETECTABLE WARNING ELEMENT 15.000 LFT
37 604-95344 HAND RAIL, PEDESTRIAN 332.000 LFT
38 616-02320 GEOTEXTILES 3,038.000 SYS
39 616-06405 RIPRAP, REVETMENT 3,276.000 TON
40 621-03867 MULCHED SEEDING, A 2,545.000 SYS
41 622-05648 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 IN OR UNDER 796.000 EACH
42 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 60.000 EACH
43 622-10003 LIVE PLANT STAKING 1,240.000 EACH
44 628-09402 FIELD OFFICE, B 20.000 MOS
45 701-02938 CORED HOLE IN ROCK, 24 IN 140.000 LET
46 701-05783 OBSTRUCTIONS 100.000 HRS
47 701-95782 PILE, STEEL H, HP 12" X 84 2,795.000 LET
48 702-04325 TEMPORARY SHORING LUMP LUMP
49 706-04683 RAILING, 1,080.000 LFT
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CALL ORDER : 261 CONTRACT ID R -37701-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN PATHS
50 711-95290 FIELD WELDING 165.000 LFT
51 714-11124 GEOCOMPOSITE WALL DRAIN 1,004.000 SET
52 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 467.000 LET
53 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 235.000 LET
54 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 166.000 LFT
55 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 754.000 LET
56 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
57 718-52610 AGGREGATE FOR UNDERDRAINS 18.000 CYS
58 718-99153 GEOTEXTILES FOR UNDERDRAIN 282.000 SYS
59 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
60 720-94157 MANHOLE, C 3.000 EACH
61 720-96125 INLET, E 2.000 EACH
62 720-97317 INLET, F 5.000 EACH
63 721-43020 AUTOMATIC DRAINAGE GATE, 24" 1.000 EACH
64 728-11672 DRILLED SHAFT, EXPLORATORY CORE 75.000 LFT
65 728-11742 DRILLED SHAFT 24 IN. DIAMETER 2,545.000 LET
66 731-08506 MSE RETAINING WALL LUMP LUMP
67 731-93945 FACE PANELS, CONCRETE 8,904.000 SFT
68 731-93945 FACE PANELS, CONCRETE 1,114.000 SFT
69 731-93947 LEVELING PAD, CONCRETE 232.000 LEFT
70 732-11770 AGGREGATE FOR DRAINAGE FILL 120.000 CYS
71 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
72 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07118 BARRICADE, III-A 72.000 LET
75 802-04314 SIGN 4.000 EACH
76 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
77 802-76055 SIGN POST, A 32.000 LET
78 807-02822 LIGHT POLE, STEEL, RELOCATE 1.000 EACH
79 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 104.000 LET
80 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, 30.000 LET
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CALL ORDER : 271 CONTRACT ID : R -37895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-90277 DETECTOR HOUSING, REMOVE 45.000 EACH
8 302-07455 DENSE GRADED SUBBASE 409.000 CYS
9 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
10 503-03489 RETROFITTED TIE BARS 1,088.000 EACH
11 503-05240 D-1 CONTRACTION JOINT 392.000 LET
12 506-06333 PCCP PATCHING, FULL DEPTH 4,908.000 SYS
13 507-07480 PROFILING PCCP 147,260.000 SYS
14 604-06070 SIDEWALK, CONCRETE 50.000 SYS
15 604-07897 CURB RAMP, CONCRETE, C 25.000 SYS
16 604-07900 CURB RAMP, CONCRETE, F 173.000 SYS
17 604-07901 CURB RAMP, CONCRETE, G 67.000 SYS
18 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
19 604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
20 605-06090 CURB, INTEGRAL, CONCRETE 1,394.000 LET
21 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
22 628-09402 FIELD OFFICE, B 10.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
24 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
26 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
27 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 20.000 MOS
28 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
29 720-44000 CASTING, ADJUST TO GRADE 85.000 EACH
30 720-45605 STRUCTURE, MANHOLE, RECONSTRUCTED 15.000 LET
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
33 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 10,058.000 LET
34 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 80.000 EACH
35 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 652.000 LET
36 801-06640 CONSTRUCTION SIGN, A 43.000 EACH
37 801-06645 CONSTRUCTION SIGN, B 37.000 EACH
38 801-06710 FLASHING ARROW SIGN 750.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07118 BARRICADE, III-A 216.000 LET
41 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN 50.000 LET
42 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 15,177.000 LET
43  805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 300.000 LET
44 805-78785 SIGNAL DETECTOR HOUSING 45.000 EACH
45 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 5,148.000 LET
46 808-06368 TRANSVERSE MARKING, REMOVE 120.000 LET
47 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
48 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 11,080.000 LET
49 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 18,456.000 LET



SCHEDULE OF PAY ITEMS PAGE 31

CALL ORDER : 271 CONTRACT ID : R -37895-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 CONCRETE PAVEMENT RESTORATION
50 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 41,988.000 LET
51 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 4,340.000 LET
52 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 433.000 LEFT
53 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 652.000 LEFT
54 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 2.000 EACH
55 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,630.000 LET
56 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,094.000 LEFT
57 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 80.000 EACH
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1,109.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,127.000 EACH
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CALL ORDER : 281 CONTRACT ID : R -37896-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SLIDE CORRECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 203-02000 EXCAVATION, COMMON 1,805.000 cys
12 205-06937 TEMPORARY SILT FENCE 233.000 LFT
13 205-11585 TEMPORARY FILTER BERM 242.000 LFT
14 207-09935 SUBGRADE TREATMENT, TYPE IC 549.000 SYS
15 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,026.000 CYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 85.000 TON
17 303-01180 COMPACTED AGGREGATE, NO. 53 75.000 TON
18 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 42.000 TON
19 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 70.000 TON
20 401-07423 QC/OA-HMA, 2, 64, BASE, 19.0 mm 84.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 227.000 LFT
22 401-10259 JOINT ADHESIVE, INTERMEDIATE 227.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 227.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 977.000 SYS
25 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
26 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 62.500 LFT
27 616-02320 GEOTEXTILES 399.000 SYS
28 616-06451 RIPRAP, UNIFORM 254.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
30 621-06559 MULCHED SEEDING, R 200.000 SYs
31 621-06574 SODDING 16.000 SYS
32 628-09402 FIELD OFFICE, B 4.000 MOS
33 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
34 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
35 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
36 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
37 731-07016 FACE PANELS, WIRE 1,395.000 SFT
38 731-93946 WALL ERECTION 1,395.000 SET
39 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
40 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
41 801-06625 DETOUR ROUTE MARKER ASSEMBLY 17.000 EACH
42 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
43 801-06775 MAINTAINING TRAFFIC LUMP LUMP
44 801-07118 BARRICADE, III-A 100.000 LFT
45 801-07119 BARRICADE, III-B 160.000 LET
46 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 1.000 EACH
47 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 350.000 LFT
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 350.000 LFT
49 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 5.000 EACH
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CALL ORDER : 321 CONTRACT ID : RS-35303-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02240 PAVEMENT REMOVAL 145.000 SYS
11 207-08264 SUBGRADE TREATMENT, TYPE IT 530.000 SYS
12 303-07449 COMPACTED AGGREGATE, NO. 73 60.000 TON
13 304-07490 HMA PATCHING, TYPE B 281.000 TON
14 306-08034 MILLING, ASPHALT, 1 1/2 IN 32,151.000 SYS
15 306-08432 MILLING, APPROACH 3,098.000 SYS
16 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 2,654.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 17,015.000 LFT
18 401-11785 LIQUID ASPHALT SEALANT 17,015.000 LFT
19 406-05520 ASPHALT FOR TACK COAT 10.000 TON
20 604-06070 SIDEWALK, CONCRETE 60.000 SYS
21 604-07894 CURB RAMP, CONCRETE, A 70.000 SYS
22 604-07894 CURB RAMP, CONCRETE, A 50.000 SYS
23 604-07897 CURB RAMP, CONCRETE, C 27.000 SYs
24 604-07897 CURB RAMP, CONCRETE, C 25.000 SYS
25  604-07900 CURB RAMP, CONCRETE, F 36.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 5.000 SYs
27 604-07901 CURB RAMP, CONCRETE, G 75.000 SYS
28  604-07902 CURB RAMP, CONCRETE, H 30.000 SYS
29  604-07903 CURB RAMP, CONCRETE, K 9.000 SYS
30 604-07903 CURB RAMP, CONCRETE, K 65.000 SYs
31 610-07487 HMA FOR APPROACHES, TYPE B 471.000 TON
32 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
33 615-06520 MONUMENT, RE-ESTABLISH 3.000 EACH
34 615-06527 MONUMENT, SECTION CORNER 3.000 EACH
35 628-09402 FIELD OFFICE, B 6.000 MOS
36 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
37 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
38 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
39 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
40 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
41 720-44000 CASTING, ADJUST TO GRADE 11.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 2.000 EACH
43 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
44 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 1,898.000 LFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,898.000 LFT
47 801-06640 CONSTRUCTION SIGN, A 53.000 EACH
48 801-06645 CONSTRUCTION SIGN, B 59.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 321 CONTRACT ID : RS-35303-A

SECTION NO. 0001 ASPHALT RESURFACE

50 801-07118 BARRICADE, III-A 264.000 LET
51 801-92448 CONSTRUCTION SIGNS, MOBILE 700.000 DAY
52 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 80.000 LFT
53 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 4.000 EACH
54 802-07060 SIGN, SHEET, RELOCATE 3.000 EACH
55 808-03439 TRANSVERSE MARKING THERMOPLASTIC 246.000 LET
56 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 10,599.000 LET
57 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
58 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,850.000 LFT
59 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,196.000 LET

60 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 606.000 LFT
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CALL ORDER  : 331 CONTRACT ID : RS-35320-C

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SURFACE TREATMENT, ULTRATHIN BONDED WEARING COURSE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
11 303-07449 COMPACTED AGGREGATE, NO. 73 200.000 TON
12 304-07783 HMA PATCHING, TYPE D 360.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 700.000 SYS
14 306-08038 MILLING, ASPHALT, 4 IN 4,820.000 SYS
15 306-08042 MILLING, SCARIFICATION 86,452.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 398.000 TON
18 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 663.000 TON
19 401-11915 QC/QA-HMA 4, 76, SURFACE 4.75 mm 58.000 TON
20 406-05520 ASPHALT FOR TACK COAT 4.000 TON
21 414-11468 ULTRATHIN BONDED WEARING COURSE, 9.5 mm 86,452.000 SYS
22 503-03489 RETROFITTED TIE BARS 5.000 EACH
23 503-05240 D-1 CONTRACTION JOINT 24.000 LET
24 503-05310 TERMINAL JOINT 96.000 LET
25 506-06333 PCCP PATCHING, FULL DEPTH 665.000 SYs
26 606-07484 MILLED HMA CORRUGATIONS 39,084.000 LFT
27 628-09402 FIELD OFFICE, B 6.000 MOS
28 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
29 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
30 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
31 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,000.000 LET
33 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 2,500.000 LET
36 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 250.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 800.000 LET
39 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 195.000 LET
40 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,221.000 LET
41 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 43,369.000 LET
42 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 49,337.000 LET
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44  808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 96.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
46 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 2.000 EACH
47 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 734.000 EACH
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1 105-06845
2 109-08359
3 109-08360
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5 109-08444
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9 110-01001
10 205-09543
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CALL ORDER : 351 CONTRACT ID : RS-37759-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 802.000 TON
11 303-01180 COMPACTED AGGREGATE, NO. 53 1,068.000 TON
12 304-07490 HMA PATCHING, TYPE B 1,522.000 TON
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 55,263.000 SYS
14 306-08432 MILLING, APPROACH 598.000 SYS
15 401-06264 PROFILOGRAPH, HMA LUMP LUMP
16 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 4,560.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 27,641.000 LET
18 401-11785 LIQUID ASPHALT SEALANT 27,641.000 LET
19 406-05520 ASPHALT FOR TACK COAT 14.000 TON
20 610-07487 HMA FOR APPROACHES, TYPE B 50.000 TON
21  628-09402 FIELD OFFICE, B 4.000 MOS
22 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
23 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
24 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
25 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
26 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
27 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
28 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,236.000 LET
29 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,236.000 LET
30 801-06640 CONSTRUCTION SIGN, A 14.000 EACH
31 801-06775 MAINTAINING TRAFFIC LUMP LUMP
32 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,890.000 LET
33 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 44,726.000 LET
34 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 28,154.000 LET
35 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
36 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 63.000 LET
37 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 500.000 EACH
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CALL ORDER : 361 CONTRACT ID : RS-37762-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-52710 SIDEWALK, CONCRETE, REMOVE 5.000 SYS
10 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 90.000 TON
11 304-07490 HMA PATCHING, TYPE B 179.000 TON
12 306-08034 MILLING, ASPHALT, 1 1/2 IN 6,197.000 SYS
13 306-08432 MILLING, APPROACH 141.000 SYS
14 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 512.000 TON
15 401-10258 JOINT ADHESIVE, SURFACE 2,042.000 LET
16 401-11785 LIQUID ASPHALT SEALANT 2,042.000 LET
17 405-05517 ASPHALT FOR PRIME COAT 1.000 TON
18 406-05520 ASPHALT FOR TACK COAT 2.000 TON
19 604-06070 SIDEWALK, CONCRETE 6.000 SYS
20 604-07901 CURB RAMP, CONCRETE, G 6.000 SYS
21 610-07487 HMA FOR APPROACHES, TYPE B 72.000 TON
22 610-08446 PCCP FOR APPROACHES, 6 IN 79.000 SYS
23 621-06575 SODDING, NURSERY 6.000 SYS
24 628-09409 MOBILE INTERNET SERVICE 4.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
29 720-44080 CASTING, 15, FURNISH AND ADJUST TO GRADE 1.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 204.000 LET
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 204.000 LET
33 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
35 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 530.000 LET
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,386.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,070.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 46.000 LET
39 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 282.000 LET
40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 40.000 EACH
41 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 46.000 EACH
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CALL ORDER : 371 CONTRACT ID : RS-37893-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 203-08607 LINEAR GRADING 41,631.000 LFT
11 207-09935 SUBGRADE TREATMENT, TYPE IC 286.000 SYS
12 304-07490 HMA PATCHING, TYPE B 473.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN 110,739.000 SYS
14 306-08043 MILLING, TRANSITION 525.000 SYS
15 306-08432 MILLING, APPROACH 3,412.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 9,416.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 42,151.000 LFT
19 401-11785 LIQUID ASPHALT SEALANT 42,151.000 LFT
20 406-05520 ASPHALT FOR TACK COAT 28.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 40,600.000 LFT
22 610-07487 HMA FOR APPROACHES, TYPE B 282.000 TON
23 628-09401 FIELD OFFICE, A 4.000 MOS
24 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 801-01506 TEMPORARY PAVEMENT MESSAGE MARKING, (RXR) 2.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
31 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,163.000 LFT
32 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,163.000 LFT
33 801-06213 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, (RXR) 2.000 EACH
34 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 88.000 LFT
35 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 88.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 26.000 EACH
37 801-06775 MAINTAINING TRAFFIC LUMP LUMP
38 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 6,143.000 LFT
39 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 83,262.000 LFT
40 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 45,420.000 LEFT
41 808-06726 TRANSVERSE MARKING, PAINT, 88.000 LFT
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43 808-75140 PAVEMENT MESSAGE MARKING, PAINT, (R X R) 2.000 EACH
44 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 875.000 EACH
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CALL ORDER : 381 CONTRACT ID : RS-37894-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-90277 DETECTOR HOUSING, REMOVE 6.000 EACH
10 203-08607 LINEAR GRADING 27,922.000 LFT
11 304-07490 HMA PATCHING, TYPE B 184.000 TON
12 306-08033 MILLING, ASPHALT, 1 IN 79,624.000 SYS
13 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,252.000 SYS
14 306-08043 MILLING, TRANSITION 347.000 SYS
15 306-08432 MILLING, APPROACH 8,593.000 SYS
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 7,025.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 28,852.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 28,852.000 LET
20 406-05520 ASPHALT FOR TACK COAT 22.000 TON
21 606-07484 MILLED HMA CORRUGATIONS 25,708.000 LET
22 610-07487 HMA FOR APPROACHES, TYPE B 709.000 TON
23 628-09401 FIELD OFFICE, A 4.000 MOS
24 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 4.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 628-11977 COMPUTER SYSTEM 1.000 EACH
29 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
30 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 3,078.000 LFT
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,078.000 LFT
32 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 121.000 LET
33 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 121.000 LET
34 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 3,080.000 LET
37 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
38 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,100.000 LFT
39 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 2,866.000 LFT
40 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 57,673.000 LFT
41 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 42,009.000 LET
42 808-06716 LINE, REMOVE 960.000 LFT
43 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
44 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 121.000 LFT
45 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH
46 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 670.000 EACH
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CALL ORDER : 391 CONTRACT ID RS-37900-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.100 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 202-90277 DETECTOR HOUSING, REMOVE 12.000 EACH
12 303-07449 COMPACTED AGGREGATE, NO. 73 746.000 TON
13 304-07783 HMA PATCHING, TYPE D 2,890.000 TON
14 306-08042 MILLING, SCARIFICATION 254,791.000 SYS
15 306-08043 MILLING, TRANSITION 3,038.000 SYS
16 306-08432 MILLING, APPROACH 9,696.000 SYS
17 401-06264 PROFILOGRAPH, HMA LUMP LUMP
18 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 1,208.000 TON
19 401-07335 QC/QA-HMA, 4, 76, SURFACE, 9.5 mm 16,939.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 89,048.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 89,048.000 LET
22 406-05520 ASPHALT FOR TACK COAT 67.000 TON
23 506-06333 PCCP PATCHING, FULL DEPTH 2,203.000 SYS
24 610-07788 HMA FOR APPROACHES, TYPE D 800.000 TON
25 612-04315 MATERIAL FOR UNDERSEAL 25.000 TON
26 612-60410 DRILLED HOLE FOR UNDERSEAL 574.000 EACH
27 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 4.000 EACH
28 628-09409 MOBILE INTERNET SERVICE 18.000 MOS
29 628-11729 CELLULAR TELEPHONE TYPE A 4.000 EACH
30 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
31 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
32 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
33 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
34 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,363.000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,363.000 LFT
36 801-06640 CONSTRUCTION SIGN, A 39.000 EACH
37 801-06710 FLASHING ARROW SIGN 100.000 DAY
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 100.000 LEFT
40 802-07060 SIGN, SHEET, RELOCATE 43.000 EACH
41 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 145.000 SET
42 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 440.000 SET
43 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 93.000 SET
44 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 7.000 EACH
45 805-07190 TRAFFIC SIGNAL HEAD, 1 SECTION, 12 IN 4.000 EACH
46 805-07842 VEHICLE DETECTION SYSTEM 7.000 EACH
47 805-78010 CONTROLLER AND CABINET, FLASHER, SOLID STATE 2.000 EACH
48 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 71.000 EACH
49 805-78225 TRAFFIC SIGNAL HEAD, 4 SECTION, 12 IN 21.000 EACH
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CALL ORDER : 391 CONTRACT ID : RS-37900-A

SECTION NO. 0001 ASPHALT RESURFACE AND TRAFFIC SIGNALS

50 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 2.000 EACH
51 805-78415 SPAN, CATENARY, AND TETHER 28.000 EACH
52 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 6,480.000 LET
53 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 2,700.000 LET
54 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 8,890.000 LFT
55 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 6,120.000 LFT
56 805-78785 SIGNAL DETECTOR HOUSING 12.000 EACH
57 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,220.000 LET
58 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 60.000 EACH
59 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 4.000 EACH
60 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 6.000 SYS
61 808-06368 TRANSVERSE MARKING, REMOVE 1,141.000 LEFT
62 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 10,489.000 LEFT
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 69,586.000 LEFT
64 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 1,000.000 LEFT
65 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
66 808-75272 TRANSVERSE MARKING, THERMOPLASTIC, 152.000 LET
67 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 2,272.000 LFT
68 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 127.000 EACH
69 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 69.000 EACH
70 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 525.000 EACH

71 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 527.000 EACH
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CALL ORDER : 401 CONTRACT ID : RS-37919-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 207-08264 SUBGRADE TREATMENT, TYPE II 1,610.000 SYS
11 303-07449 COMPACTED AGGREGATE, NO. 73 1,950.000 TON
12 304-07490 HMA PATCHING, TYPE B 805.000 TON
13 306-08033 MILLING, ASPHALT, 1 IN 155,150.000 SYS
14 306-08043 MILLING, TRANSITION 280.000 SYS
15 306-08432 MILLING, APPROACH 7,170.000 SYs
16 401-06264 PROFILOGRAPH, HMA LUMP LUMP
17 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 13,460.000 TON
18 401-10258 JOINT ADHESIVE, SURFACE 66,600.000 LET
19 401-11785 LIQUID ASPHALT SEALANT 66,600.000 LET
20 406-05520 ASPHALT FOR TACK COAT 45.000 TON
21 610-07487 HMA FOR APPROACHES, TYPE B 625.000 TON
22 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 6.000 EACH
23 615-06527 MONUMENT, SECTION CORNER 20.000 EACH
24  628-09402 FIELD OFFICE, B 6.000 MOS
25 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
26 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 6,660.000 LFT
27 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 6,660.000 LET
28 801-06640 CONSTRUCTION SIGN, A 71.000 EACH
29 801-06775 MAINTAINING TRAFFIC LUMP LUMP
30 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 133,190.000 LET
31 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
32 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 15,470.000 LET
33 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 36,310.000 LET
34 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 90.000 LET
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CALL ORDER  : 411 CONTRACT ID RS-37920-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-02772 CASTING, REMOVE 2.000 EACH
11 202-52710 SIDEWALK, CONCRETE, REMOVE 60.000 SYS
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 18.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 7,989.000 TON
14 304-07490 HMA PATCHING, TYPE B 803.000 TON
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 101.000 SYS
16 306-08043 MILLING, TRANSITION 1,067.000 SYS
17 306-08432 MILLING, APPROACH 10,553.000 SYS
18 306-08599 MILLING ASPHALT, 1/2 IN 186,219.000 SYs
19 401-06264 PROFILOGRAPH, HMA LUMP LUMP
20 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 15,310.000 TON
21 401-10258 JOINT ADHESIVE, SURFACE 78,518.000 LET
22 401-11785 LIQUID ASPHALT SEALANT 78,518.000 LFT
23 406-05520 ASPHALT FOR TACK COAT 51.000 TON
24 604-06070 SIDEWALK, CONCRETE 25.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 60.000 SYS
26 610-07487 HMA FOR APPROACHES, TYPE B 871.000 TON
27 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 4.000 EACH
28 615-06527 MONUMENT, SECTION CORNER 15.000 EACH
29 628-09401 FIELD OFFICE, A 7.000 MOS
30 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 1.000 EACH
31  720-44000 CASTING, ADJUST TO GRADE 6.000 EACH
32 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
33 720-94840 CASTING, WATER VALVE, ADJUST TO GRADE 3.000 EACH
34 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 7,630.000 LET
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,630.000 LET
37 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 58.000 LET
38 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 58.000 LET
39 801-06640 CONSTRUCTION SIGN, A 86.000 EACH
40 801-06775 MAINTAINING TRAFFIC LUMP LUMP
41 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 152,608.000 LET
42 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
43 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 16,260.000 LET
44 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 41,859.000 LET
45 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 58.000 LET
46 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 140.000 LET
47 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1,348.000 EACH
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CALL ORDER : 421 CONTRACT ID : RS-37921-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-93741 GUARDRAIL END TREATMENT, REMOVE 17.000 EACH
11 203-08607 LINEAR GRADING 850.000 LET
12 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 11.000 TON
13 303-07449 COMPACTED AGGREGATE, NO. 73 5,775.000 TON
14 304-07490 HMA PATCHING, TYPE B 1,225.000 TON
15 306-08033 MILLING, ASPHALT, 1 IN 138,220.000 SYS
16 306-08043 MILLING, TRANSITION 320.000 SYS
17 306-08432 MILLING, APPROACH 4,445.000 SYS
18 401-06264 PROFILOGRAPH, HMA LUMP LUMP
19 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 11,450.000 TON
20 401-10258 JOINT ADHESIVE, SURFACE 51,950.000 LET
21 401-11785 LIQUID ASPHALT SEALANT 51,950.000 LET
22  406-05520 ASPHALT FOR TACK COAT 37.000 TON
23 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 4.000 EACH
24 601-09238 HAND DIG GUARDRAIL POST HOLES 68.000 EACH
25 601-94689 GUARDRAIL END TREATMENT, OS 17.000 EACH
26 606-07484 MILLED HMA CORRUGATIONS 51,950.000 LET
27 610-07487 HMA FOR APPROACHES, TYPE B 370.000 TON
28 611-08232 MAILBOX ASSEMBLY, SINGLE, RESET 1.000 EACH
29 612-04315 MATERIAL FOR UNDERSEAL 186.000 TON
30 612-60410 DRILLED HOLE FOR UNDERSEAL 2,979.000 EACH
31 615-06525 CASTING ADJUSTED TO GRADE, MONUMENT 3.000 EACH
32 615-06527 MONUMENT, SECTION CORNER 7.000 EACH
33 628-09402 FIELD OFFICE, B 6.000 MOS
34 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 5,195.000 LET
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,195.000 LET
37 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 32.000 LET
38 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
41 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 97,530.000 LET
42 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 11,605.000 LET
43 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 12,360.000 LET
44 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 32.000 LET
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CALL ORDER : 431 CONTRACT ID : RS-38002-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 202-04435 DELINEATOR POST, REMOVE 2.000 EACH
11 202-74035 SIGN, REMOVE 2.000 EACH
12 203-02070 BORROW 60.000 CYS
13 203-08607 LINEAR GRADING 1,183.000 LEFT
14 207-08264 SUBGRADE TREATMENT, TYPE II 415.000 SYS
15 207-09935 SUBGRADE TREATMENT, TYPE IC 1,025.000 SYS
16 303-07449 COMPACTED AGGREGATE, NO. 73 1,557.000 TON
17 304-07490 HMA PATCHING, TYPE B 451.000 TON
18 306-08036 MILLING, ASPHALT, 2 IN 27,596.000 SYS
19 306-08043 MILLING, TRANSITION 648.000 SYS
20 306-08432 MILLING, APPROACH 380.000 SYS
21 401-06264 PROFILOGRAPH, HMA LUMP LUMP
22 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 2,390.000 TON
23 401-07372 QC/QA-HMA, 3, 64, INTERMEDIATE, 12.5 mm 3,167.000 TON
24 401-10258 JOINT ADHESIVE, SURFACE 11,469.000 LET
25 401-10259 JOINT ADHESIVE, INTERMEDIATE 11,469.000 LET
26 401-11785 LIQUID ASPHALT SEALANT 11,469.000 LEFT
27 406-05520 ASPHALT FOR TACK COAT 14.000 TON
28 413-11520 FULL DEPTH RECLAMATION 24,975.000 SYS
29 601-02241 GUARDRAIL, REMOVE 540.000 LET
30 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
31 601-93346 GUARDRAIL CONNECTOR, AS 4.000 EACH
32 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
33 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 369.000 LET
34 610-07487 HMA FOR APPROACHES, TYPE B 146.000 TON
35 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
36 628-09401 FIELD OFFICE, A 8.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
38 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 16.000 MOS
42 628-11977 COMPUTER SYSTEM 1.000 EACH
43 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
44 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
45 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 2,363.000 LEFT
46 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,147.000 LEFT
47 801-06577 TEMPORARY PAVEMENT MARKING, REMOVABLE, 24" 24.000 LFT
48 801-06625 DETOUR ROUTE MARKER ASSEMBLY 41.000 EACH
49 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
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CALL ORDER : 431 CONTRACT ID : RS-38002-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT
50 801-06775 MAINTAINING TRAFFIC LUMP LUMP
51 801-07119 BARRICADE, III-B 168.000 LET
52 801-07612 TEMPORARY PAVEMENT MARKING, 24 IN 24.000 LET
53 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
54 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 22,900.000 LET
55 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 22,700.000 LET
56 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 24.000 LEFT
57 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 1.000 EACH

58 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 27.000 EACH
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CALL ORDER : 501 CONTRACT ID : B -29700-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE RECONSTRUCITON

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 203-02000 EXCAVATION, COMMON 1,173.000 cys
13 203-02070 BORROW 8,503.000 cys
14 203-51223 EXCAVATION, WATERWAY 1,000.000 CYS
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 11.000 TON
16 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
17 205-06934 TEMPORARY MULCH 3.000 TON
18 205-06936 TEMPORARY SEDIMENT TRAP 36.000 TON
19 205-06937 TEMPORARY SILT FENCE 2,780.000 LFT
20 205-09543 NO 2 STONE 130.000 TON
21 205-11586 TEMPORARY FILTER STONE 5.000 TON
22 205-11587 TEMPORARY GEOTEXTILE 77.000 SYS
23 207-08204 SUBGRADE TREATMENT, TYPE IT 338.000 SYS
24 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,949.000 SYS
25 211-02050 B BORROW 622.000 cyYs
26 211-092064 STRUCTURAL BACKFILL, TYPE 1 36.000 CYS
27 211-09267 STRUCTURAL BACKFILL, TYPE 4 12.000 CYS
28 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,499.000 TON
29  302-07455 DENSE GRADED SUBBASE 24.600 cys
30 303-01180 COMPACTED AGGREGATE, NO. 53 432.000 TON
31 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 333.000 TON
32 401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 569.000 TON
33 401-10258 JOINT ADHESIVE, SURFACE 4,026.000 LFT
34 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,026.000 LFT
35 401-11785 LIQUID ASPHALT SEALANT 4,026.000 LFT
36 406-05520 ASPHALT FOR TACK COAT 1.200 TON
37 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
39 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 100.000 LFT
40 602-06729 BARRIER DELINEATOR 6.000 EACH
41 605-06145 CURB AND GUTTER, B, CONCRETE 393.000 LFT
42 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 147.400 SYS
43 610-07487 HMA FOR APPROACHES, TYPE B 97.000 TON
44 611-06497 MAILBOX ASSEMBLY, SINGLE 2.000 EACH
45 615-06490 RIGHT OF WAY MARKER 22.000 EACH
46 615-06505 MONUMENT, B 7.000 EACH
47 615-06510 MONUMENT, C 1.000 EACH
48 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
49 616-02320 GEOTEXTILES 3,684.000 SYS
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CALL ORDER : 501 CONTRACT ID : B -29700-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE RECONSTRUCITON
50 616-05688 RIPRAP, CLASS 1 1,140.000 TON
51 616-06405 RIPRAP, REVETMENT 856.000 TON
52 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
53 621-02770 EROSION CONTROL BLANKET 4,080.000 SYS
54 621-03909 SEED MIXTURE, NATIVE 16.000 LBS
55 621-06545 FERTILIZER 0.500 TON
56 621-06553 SEED MIXTURE, R 125.000 LBS
57 621-06557 SEED MIXTURE, T 180.000 LBS
58 621-06565 MULCHING MATERIAL 2.000 TON
59 621-06567 WATER 4.000 kGAL
60 621-06575 SODDING, NURSERY 391.000 SYS
61 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
62 622-98200 SIGN, DO NOT DISTURB 3.000 EACH
63 628-09402 FIELD OFFICE, B 12.000 MOS
64 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
65 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
66 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
67 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
68 628-11977 COMPUTER SYSTEM 1.000 EACH
69 701-02938 CORED HOLE IN ROCK, 24 IN 100.000 LET
70 701-09558 TEST PILE, INDICATOR, PRODUCTION 110.000 LET
71  701-09560 TEST PILE, INDICATOR, RESTRIKE 4.000 EACH
72 701-09739 PILE SHOE, HP 12 X 53 18.000 EACH
73  701-51195 PILE, STEEL H, HP 12 IN X 53 240.000 LET
74 701-97874 PILE, STEEL H, REINFORCED CONCRETE ENCASED, HP 12 IN X 53 130.000 LET
75 703-06028 REINFORCING BARS 26,249.000 LBS
76 703-06029 REINFORCING BARS, EPOXY COATED 45,642.000 LBS
77 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 34.000 EACH
78 704-51002 CONCRETE, C, SUPERSTRUCTURE 240.200 CYS
79 706-11600 RAILING, CONCRETE, FC 19.400 CYs
80 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
81 709-51821 SURFACE SEAL LUMP LUMP
82 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 262.000 LET
83 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 45.000 LFT
84 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 96.000 LEFT
85 715-46000 PIPE END SECTION, DIA 12" 1.000 EACH
86 715-46005 PIPE END SECTION, DIA 15" 5.000 EACH
87 720-45030 INLET, E7 1.000 EACH
88 720-98174 INLET, B15 1.000 EACH
89 720-98555 INLET, C15 2.000 EACH
90 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 24.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07119 BARRICADE, III-B 84.000 LEFT
97 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 77.000 LEFT

98 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 36.800 SET
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CALL ORDER : 501 CONTRACT ID : B -29700-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE RECONSTRUCITON
99 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 3.000 SET
100 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 6.000 SFT
101 802-09841 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.125 IN THICKNESS 5.500 SET
102 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,643.000 LFT
103 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,964.000 LET
104 808-06726 TRANSVERSE MARKING, PAINT, 40.000 LET
105 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 33.000 EACH

106 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 33.000 EACH
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CALL ORDER : 505 CONTRACT ID : B -31497-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRUSS RECONSTRUCTION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 216.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 205-06937 TEMPORARY SILT FENCE 380.000 LFT
14 302-07455 DENSE GRADED SUBBASE 35.000 cYs
15 306-08043 MILLING, TRANSITION 280.000 SYs
16 401-07340 QC/QA-HMA, 3, 64, SURFACE, 12.5 mm 34.000 TON
17 406-05521 ASPHALT FOR TACK COAT 934.000 SYS
18 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
19 601-02241 GUARDRAIL, REMOVE 640.000 LFT
20 601-94689 GUARDRAIL END TREATMENT, OS 4.000 EACH
21 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 600.000 LET
22 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 210.000 SYS
23 616-02320 GEOTEXTILES 422.000 SYs
24 616-05689 RIPRAP, CLASS 2 330.000 TON
25 616-06405 RIPRAP, REVETMENT 31.000 TON
26 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
27 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
29 621-06559 MULCHED SEEDING, R 445.000 SYS
30 621-06574 SODDING 21.000 SYS
31 628-09402 FIELD OFFICE, B 12.000 MOS
32 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
33 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
34 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 12.000 MOS
35 702-51005 CONCRETE, A, SUBSTRUCTURE 33.600 cYs
36 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 1,152.000 1BS
37 702-51863 FIELD DRILLED HOLE IN CONCRETE 122.000 EACH
38 703-06029 REINFORCING BARS, EPOXY COATED 35,809.000 LBS
39 704-51002 CONCRETE, C, SUPERSTRUCTURE 95.300 cYs
40 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
41  706-09962 RAILING, CONCRETE, PF-1 284.000 LET
42 706-11404 RAILING, STEEL, PF-1 302.000 LET
43 709-51821 SURFACE SEAL LUMP LUMP
44 711-51038 STRUCTURAL STEEL LUMP LUMP
45 711-51876 JACKING AND SUPPORTING TRUSSES LUMP LUMP
46 724-11939 EXPANSION JOINT SEALING SYS 58.000 LET
47 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
48 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
49 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
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CALL ORDER : 505 CONTRACT ID : B -31497-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRUSS RECONSTRUCTION OR REPAIR
50 801-06640 CONSTRUCTION SIGN, A 28.000 EACH
51 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
52 801-06775 MAINTAINING TRAFFIC LUMP LUMP
53 801-07118 BARRICADE, III-A 88.000 LFT
54 801-07119 BARRICADE, III-B 48.000 LET
55 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 980.000 LET
56 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 490.000 LEFT
57 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 120.000 LEFT
58 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 7.000 EACH

59 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 7.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -31903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
12 202-91840 FENCE, CHAIN LINK, REMOVE 337.000 LFT
13 202-96035 CONCRETE WALL, REMOVE 114.000 LFT
14 202-96133 PIPE, REMOVE 78.000 LFT
15 203-02000 EXCAVATION, COMMON 3,443.000 cys
16 203-02010 EXCAVATION, ROCK 30.000 cys
17 203-02070 BORROW 12,384.000 cys
18 203-04523 DEWATERING LUMP LUMP
19 204-02290 SETTLEMENT PLATE 2.000 EACH
20 205-03371 SEDIMENT, REMOVE 1,596.000 cys
21 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 146.000 TON
22 205-06936 TEMPORARY SEDIMENT TRAP 76.000 TON
23 205-06937 TEMPORARY SILT FENCE 2,682.000 LFT
24 206-51220 EXCAVATION, WET 302.000 cys
25 206-51225 EXCAVATION, DRY 79.000 cyYs
26 207-08204 SUBGRADE TREATMENT, TYPE IT 779.000 SYS
27 207-09934 SUBGRADE TREATMENT, TYPE IB 8,727.000 SYS
28 211-02050 B BORROW 736.000 cys
29 211-06467 AGGREGATE FOR END BENT BACKFILL 62.000 CYS
30 211-092064 STRUCTURAL BACKFILL, TYPE 1 64.000 CYS
31 211-09265 STRUCTURAL BACKFILL, TYPE 2 261.000 CYS
32 211-09266 STRUCTURAL BACKFILL, TYPE 3 754.000 CYS
33 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,294.000 TON
34 302-07455 DENSE GRADED SUBBASE 44,000 CYS
35 303-01180 COMPACTED AGGREGATE, NO. 53 956.000 TON
36 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 247.000 TON
37  401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 638.000 TON
38 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 1,509.000 TON
39 401-10258 JOINT ADHESIVE, SURFACE 5,983.000 LFT
40 401-11785 LIQUID ASPHALT SEALANT 5,983.000 LFT
41 406-05520 ASPHALT FOR TACK COAT 3.000 TON
42 503-05240 D-1 CONTRACTION JOINT 124.000 LET
43 601-01128 GUARDRAIL, TRANSITION TYPE WGB 1.000 EACH
44 601-01522 GUARDRAIL, TRANSITION TYPE TGB 3.000 EACH
45 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
46 601-02241 GUARDRAIL, REMOVE 96.000 LET
47 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
48 601-06854 GUARDRAIL, W-BEAM, NESTED 2.000 EACH
49 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
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CALL ORDER : 511 CONTRACT ID : B -31903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT
50 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 968.750 LFT
51 602-06729 BARRIER DELINEATOR 14.000 EACH
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 274.000 SYS
53 610-07487 HMA FOR APPROACHES, TYPE B 516.000 TON
54 615-06490 RIGHT OF WAY MARKER 36.000 EACH
55 615-06505 MONUMENT, B 9.000 EACH
56 615-06510 MONUMENT, C 2.000 EACH
57 615-06530 BENCH MARK POST 1.000 EACH
58 616-02320 GEOTEXTILES 2,628.000 SYS
59 616-05689 RIPRAP, CLASS 2 21.000 TON
60 616-06405 RIPRAP, REVETMENT 1,586.000 TON
61 616-06425 RIPRAP, GROUTED, 12 IN 17.000 SYS
62 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
63 621-02770 EROSION CONTROL BLANKET 5,655.000 SYS
64 621-06545 FERTILIZER 4.000 TON
65 621-06553 SEED MIXTURE, R 461.000 LBS
66 621-06557 SEED MIXTURE, T 814.000 LBS
67 621-06565 MULCHING MATERIAL 16.000 TON
68 621-06567 WATER 2.000 kGAL
69 621-06570 TOPSOIL 439.000 CYS
70 621-06574 SODDING 1,115.000 SYS
71 628-09402 FIELD OFFICE, B 12.000 MOS
72  628-11977 COMPUTER SYSTEM 1.000 EACH
73 701-06011 DYNAMIC PILE LOAD TEST 2.000 EACH
74 701-09557 TEST PILE, DYNAMIC, PRODUCTION 60.200 LET
75 701-09559 TEST PILE, DYNAMIC, RESTRIKE 2.000 EACH
76 701-09824 PREBORED HOLE, 18 IN. 156.000 LFT
77 701-51195 PILE, STEEL H, HP 12 IN X 53 199.000 LET
78 702-51005 CONCRETE, A, SUBSTRUCTURE 155.000 CYS
79 702-51015 CONCRETE, B, FOOTINGS 82.000 CYs
80 702-92857 CONCRETE, C, SUBSTRUCTURE 50.000 CYs
81 703-06028 REINFORCING BARS 31,921.000 LBS
82 703-06029 REINFORCING BARS, EPOXY COATED 124,333.000 LBS
83 704-51002 CONCRETE, C, SUPERSTRUCTURE 225.000 CYs
84 706-06352 CONCRETE BRIDGE RAILING TRANSITION, TPF-2 3.000 EACH
85 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 200.000 SYS
86 706-09960 RAILING, CONCRETE, FC 193.000 LET
87 706-09963 RAILING, CONCRETE, PF-2 357.000 LET
88 706-11405 RAILING, STEEL, PF-2 357.000 LET
89 707-05983 STRUCTURAL MEMBER, CONCRETE I-BEAM, 36 IN X 12 IN 879.910 LEFT
90 709-51821 SURFACE SEAL LUMP LUMP
91 714-11122 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 52.000 LET
92 715-05121 PIPE, TYPE 1 CIRCULAR 18 IN 74.000 LET
93 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 321.000 LFT
94 715-05407 PIPE, END BENT DRAIN, 6 IN 142.000 LEFT
95 715-05408 PIPE SANITARY SEWER 8 IN 253.000 LEFT
96 715-46005 PIPE END SECTION, DIA 15" 8.000 EACH
97 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH

98 718-52610 AGGREGATE FOR UNDERDRAINS 58.000 CYs
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CALL ORDER  : 511 CONTRACT ID : B -31903-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION AND BRIDGE REPLACEMENT
99 720-44000 CASTING, ADJUST TO GRADE 3.000 EACH
100 720-45410 MANHOLE, C4 2.000 EACH
101 731-93945 FACE PANELS, CONCRETE 2,528.000 SFT
102 731-93946 WALL ERECTION 2,528.000 SFT
103 731-93947 LEVELING PAD, CONCRETE 234.000 LET
104 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
105 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
106 801-06625 DETOUR ROUTE MARKER ASSEMBLY 22.000 EACH
107 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
108 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
109 801-06775 MAINTAINING TRAFFIC LUMP LUMP
110 801-07118 BARRICADE, III-A 192.000 LET
111 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 55.000 LET
112 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 33.000 SFT
113 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 20.000 SFT
114 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 3,836.000 LET
115 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 477.000 LET
116 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 477.000 LET

117 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 4,277.000 LFT
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CALL ORDER : 521 CONTRACT ID : B -33440-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 432.000 SYS
13 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 346.000 cYs
16 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
17 205-06937 TEMPORARY SILT FENCE 771.000 LFT
18 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 240.000 LFT
19 207-09935 SUBGRADE TREATMENT, TYPE IC 9,688.000 SYS
20 302-07455 DENSE GRADED SUBBASE 118.000 cys
21 303-01180 COMPACTED AGGREGATE, NO. 53 179.000 TON
22 304-07493 WIDENING WITH HMA, TYPE B 490.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,416.000 SYS
24 401-07329 QC/OA-HMA, 4, 70, SURFACE, 9.5 mm 118.000 TON
25 401-10258 JOINT ADHESIVE, SURFACE 2,024.000 LFT
26 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,712.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 2,024.000 LFT
28 402-10084 HMA FOR TEMPORARY PAVEMENT, B 3,876.000 TON
29  406-05521 ASPHALT FOR TACK COAT 17,288.000 SYS
30 502-03289 QUALITY ASSURANCE ADJUSTMENT 1.000 DOL
31 502-06329 PCCP, 12 IN 110.000 SYs
32 503-03489 RETROFITTED TIE BARS 100.000 EACH
33 503-05310 TERMINAL JOINT 100.000 LET
34 601-01522 GUARDRATIL, TRANSITION TYPE TGB 6.000 EACH
35 601-06035 GUARDRAIL, RESET 1,281.500 LFT
36 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
37 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 50.000 LFT
38 602-06729 BARRIER DELINEATOR 12.000 EACH
39 606-07484 MILLED HMA CORRUGATIONS 2,008.000 LFT
40 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 606.000 SYS
41 616-02320 GEOTEXTILES 485.000 SYS
42 616-06405 RIPRAP, REVETMENT 364.000 TON
43 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
44 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 1,864.000 SYS
45 621-06545 FERTILIZER 1.000 TON
46 621-06553 SEED MIXTURE, R 272.000 LBS
47 621-06565 MULCHING MATERIAL 3.000 TON
48 621-06567 WATER 2.000 KGAL
49 621-06574 SODDING 445.000 SYS
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CALL ORDER  : 521 CONTRACT ID : B -33440-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 628-09402 FIELD OFFICE, B 8.000 MOS
51 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
52 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
53 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
54 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 16.000 MOS
55 703-06029 REINFORCING BARS, EPOXY COATED 134,792.000 1LBS
56 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 172.000 EACH
57 704-51002 CONCRETE, C, SUPERSTRUCTURE 430.600 CYs
58 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
59 706-51020 RAILING, CONCRETE, C 31.200 CYS
60 709-51821 SURFACE SEAL LUMP LUMP
61 709-51821 SURFACE SEAL LUMP LUMP
62 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
63 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
64 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 9,995.000 LET
66 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 4,638.000 LET
67 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
69 801-06710 FLASHING ARROW SIGN 240.000 DAY
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07118 BARRICADE, III-A 144.000 LFT
72 801-07119 BARRICADE, III-B 60.000 LET
73 801-07606 TEMPORARY CROSSOVER DRAINAGE PIPE 545.000 LET
74 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 175.000 LET
75 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
76 808-06716 LINE, REMOVE 8,001.000 LET
77 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 2,225.000 LET
78 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 8,900.000 LET
79 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 8,900.000 LET
80 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 10.000 EACH

81 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 531 CONTRACT ID : B -33831-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02240 PAVEMENT REMOVAL 160.000 SYS
12 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
13 203-08607 LINEAR GRADING 287.000 LFT
14 205-03371 SEDIMENT, REMOVE 17.000 CYS
15 205-06934 TEMPORARY MULCH 1.000 TON
16 205-06937 TEMPORARY SILT FENCE 882.000 LFT
17 211-06467 AGGREGATE FOR END BENT BACKFILL 17.000 CYS
18 302-07455 DENSE GRADED SUBBASE 26.000 CYS
19 303-01180 COMPACTED AGGREGATE, NO. 53 9.000 TON
20 306-08043 MILLING, TRANSITION 926.000 SYS
21 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 104.000 TON
22 401-10258 JOINT ADHESIVE, SURFACE 287.000 LFT
23 401-11785 LIQUID ASPHALT SEALANT 287.000 LFT
24 406-05521 ASPHALT FOR TACK COAT 1,115.000 SYS
25 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
26 601-01701 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
27 601-02241 GUARDRATIL, REMOVE 150.000 LFT
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 31.300 LFT
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 157.800 SYS
30 616-02320 GEOTEXTILES 80.000 SYs
31 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
32 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
34 621-06557 SEED MIXTURE, T 31.000 LBS
35 621-06559 MULCHED SEEDING, R 914.000 SYS
36 628-09402 FIELD OFFICE, B 12.000 MOS
37 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
38 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
42 702-04325 TEMPORARY SHORING LUMP LUMP
43 703-06029 REINFORCING BARS, EPOXY COATED 42,705.000 LBS
44 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 428.000 EACH
45 704-51002 CONCRETE, C, SUPERSTRUCTURE 107.600 CYS
46 706-06351 CONCRETE BRIDGE RAILING TRANSITION, TPF-1 4.000 EACH
47 706-09962 RAILING, CONCRETE, PF-1 224.000 LFT
48 706-11404 RAILING, STEEL, PF-1 242.000 LFT
49 709-51821 SURFACE SEAL LUMP LUMP
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CALL ORDER : 531 CONTRACT ID : B -33831-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 711-51864 DRILLED HOLE 58.000 EACH
51 711-96800 STUD SHEAR CONNECTORS 1,320.000 EACH
52 715-05407 PIPE, END BENT DRAIN, 6 IN 148.000 LET
53 726-92406 BEARING ASSEMBLY, ELASTOMERIC 12.000 EACH
54 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
55 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
56 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 2,630.000 LET
57 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 24.000 LFT
58 801-06640 CONSTRUCTION SIGN, A 19.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
60 801-06775 MAINTAINING TRAFFIC LUMP LUMP
61 801-07119 BARRICADE, III-B 24.000 LET
62 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 306.000 LFT
63 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 592.000 LFT
64 808-06716 LINE, REMOVE 1,020.000 LEFT
65 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 306.000 LEFT
66 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 39.000 LEFT
67 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 192.000 LFT
68 808-75994 PRISMATIC REFLECTOR 10.000 EACH
69 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 9.000 EACH

70 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 10.000 EACH
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CALL ORDER : 541 CONTRACT ID : B -33936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 202-02240 PAVEMENT REMOVAL 497.000 SYS
9 202-62420 BRIDGE RAILING, REMOVE 191.000 LEFT
10 302-07455 DENSE GRADED SUBBASE 83.000 CYs
11 501-06323 QC/QA-PCCP, 12 IN 146.000 SYS
12 503-05240 D-1 CONTRACTION JOINT 54.000 LEFT
13 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
14 601-02241 GUARDRAIL, REMOVE 100.000 LEFT
15 601-06035 GUARDRAIL, RESET 100.000 LEFT
16 602-06729 BARRIER DELINEATOR 50.000 EACH
17 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 254.000 SYS
18 616-02320 GEOTEXTILES 200.000 SYS
19 616-06405 RIPRAP, REVETMENT 155.000 TON
20 616-09395 GEOMEMBRANE 497.000 SYS
21 619-98427 CLEAN DRAINS 12.000 EACH
22  628-09402 FIELD OFFICE, B 5.000 MOS
23 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
24  628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
25 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
26 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 10.000 MOS
27 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
28 702-44240 CONCRETE, A, STRUCTURES 8.400 CYS
29 702-51863 FIELD DRILLED HOLE IN CONCRETE 94.000 EACH
30 703-06029 REINFORCING BARS, EPOXY COATED 31,900.000 LBS
31 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 123.000 EACH
32 706-08496 REINFORCED CONCRETE MOMENT SLAB, 12 IN 103.000 SYS
33 706-11621 CONCRETE BRIDGE RAILING TRANSITION, TFT 4.000 EACH
34 706-51020 RAILING, CONCRETE, C 13.800 CYs
35 709-51821 SURFACE SEAL LUMP LUMP
36 715-91584 PIPE, PVC, 1.5" 129.000 LET
37 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 1,790.000 SET
38 724-11939 EXPANSION JOINT SEALING SYS 92.000 LEFT
39 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 3,947.000 SYS
40 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
41 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 5,600.000 LEFT
42 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
43 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
44 801-06710 FLASHING ARROW SIGN 60.000 DAY
45 801-06775 MAINTAINING TRAFFIC LUMP LUMP
46 801-07023 ENERGY ABSORBING TERMINAL, CZzZ, TL-2 2.000 EACH
47 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,000.000 LEFT
48 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
49 807-91361 PIPE, PVC, 6 IN 10.000 LEFT
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CALL ORDER : 541 CONTRACT ID : B -33936-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION
50 808-01428 TEMPORARY TRANSVERSE MARKINGS, WHITE, STOP LINE, 24 IN 216.000 LET
51 808-06716 LINE, REMOVE 5,600.000 LFT
52 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 2,224.000 LEFT
53 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 4,449.000 LEFT
54 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 13.000 EACH

55 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 13.000 EACH
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CALL ORDER : 543 CONTRACT ID : B -34227-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 203-02000 EXCAVATION, COMMON 160.000 cys
13 203-02020 EXCAVATION, UNCLASSIFIED 470.000 CYS
14 203-02070 BORROW 2,622.000 cys
15 205-06937 TEMPORARY SILT FENCE 1,670.000 LFT
16 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 40.000 LFT
17 207-09895 SUBGRADE TREATMENT, TYPE V 1,275.000 SYS
18 211-09266 STRUCTURAL BACKFILL, TYPE 3 205.000 CYS
19 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 220.000 TON
20 303-01180 COMPACTED AGGREGATE, NO. 53 260.000 TON
21 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 62.000 TON
22 401-07371 QC/QA-HMA, 2, 64, INTERMEDIATE, 12.5 mm 105.000 TON
23 401-10258 JOINT ADHESIVE, SURFACE 1,420.000 LFT
24 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,420.000 LFT
25 401-11785 LIQUID ASPHALT SEALANT 1,420.000 LFT
26 406-05521 ASPHALT FOR TACK COAT 755.000 SYS
27 604-44251 STEPS, CONCRETE 14.700 CYS
28  604-92237 HAND RAIL, STEEL 759.000 LET
29 604-95344 HAND RAIL, PEDESTRIAN 44,000 LFT
30 615-08351 PLAQUE 2.000 EACH
31 616-02320 GEOTEXTILES 635.000 SYS
32 616-06405 RIPRAP, REVETMENT 265.000 TON
33 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
34 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
35 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
36 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
37 621-01852 MULCHED SEEDING, GRASS, 2 4,700.000 SYS
38 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 200.000 EACH
39 628-09401 FIELD OFFICE, A 18.000 MOS
40 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
41 628-11977 COMPUTER SYSTEM 1.000 EACH
42 701-08122 PILE, STEEL PIPE, 0.375", 14" 2,391.000 LET
43 702-51015 CONCRETE, B, FOOTINGS 137.200 CYS
44 702-90915 CONCRETE, CLASS A 236.600 cys
45 703-06028 REINFORCING BARS 30,297.000 LBS
46 708-05394 REPAIR LUMP LUMP
47 708-05394 REPAIR LUMP LUMP
48 711-02554 PEDESTRIAN BRIDGE LUMP LUMP
49 711-51038 STRUCTURAL STEEL LUMP LUMP



SCHEDULE OF PAY ITEMS PAGE 63

CALL ORDER : 543 CONTRACT ID : B -34227-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 711-51038 STRUCTURAL STEEL LUMP LUMP
51 711-51038 STRUCTURAL STEEL LUMP LUMP
52 712-04960 RELOCATE LUMP LUMP
53 712-04960 RELOCATE LUMP LUMP
54 712-05854 BRIDGE DECK LUMP LUMP
55 712-05854 BRIDGE DECK LUMP LUMP
56 712-05854 BRIDGE DECK LUMP LUMP
57 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 56.000 LET
58 715-05407 PIPE, END BENT DRAIN, 6 IN 350.000 LEFT

59 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
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CALL ORDER : 551 CONTRACT ID : B -34410-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 272.000 SYS
13 202-02277 GUTTER, LIP, REMOVE 1,026.000 LEFT
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-62420 BRIDGE RAILING, REMOVE 822.000 LEFT
16 202-93741 GUARDRAIL END TREATMENT, REMOVE 6.000 EACH
17 203-02000 EXCAVATION, COMMON 635.000 CYs
18 203-02070 BORROW 150.000 CYs
19 205-06937 TEMPORARY SILT FENCE 2,600.000 LEFT
20 205-09543 NO 2 STONE 200.000 TON
21 207-08264 SUBGRADE TREATMENT, TYPE II 1,733.000 SYS
22 211-06467 AGGREGATE FOR END BENT BACKFILL 50.500 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 578.000 TON
24 302-07455 DENSE GRADED SUBBASE 51.000 CYsS
25 306-08043 MILLING, TRANSITION 1,101.000 SYS
26 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 236.000 TON
27 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 392.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 1,197.000 LET
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,197.000 LET
30 401-11785 LIQUID ASPHALT SEALANT 1,197.000 LFT
31 406-05520 ASPHALT FOR TACK COAT 2.000 TON
32 601-01522 GUARDRAIL, TRANSITION TYPE TGB 8.000 EACH
33 601-02241 GUARDRAIL, REMOVE 659.000 LET
34 601-06035 GUARDRAIL, RESET 387.000 LFT
35 601-06037 GUARDRAIL END TREATMENT, I 6.000 EACH
36 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 495.000 LET
37 602-06729 BARRIER DELINEATOR 28.000 EACH
38 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 137.600 SYS
39 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 163.400 SYS
40 616-02320 GEOTEXTILES 3,061.000 SYS
41 616-06405 RIPRAP, REVETMENT 1,845.000 TON
42  619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
43 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
44 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
45 621-06559 MULCHED SEEDING, R 19,000.000 SYS
46 622-52436 SIGN, DO NOT MOW OR SPRAY 8.000 EACH
47 628-09402 FIELD OFFICE, B 6.000 MOS
48 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
49 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
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CALL ORDER  : 551 CONTRACT ID : B -34410-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
50 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
51 702-51863 FIELD DRILLED HOLE IN CONCRETE 318.000 EACH
52 703-06028 REINFORCING BARS 10,540.000 1BS
53 703-06029 REINFORCING BARS, EPOXY COATED 173,230.000 1BS
54 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 58.000 EACH
55 704-51002 CONCRETE, C, SUPERSTRUCTURE 434.300 CYs
56 706-11600 RAILING, CONCRETE, FC 86.200 CYS
57 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 8.000 EACH
58 709-51821 SURFACE SEAL LUMP LUMP
59 711-51038 STRUCTURAL STEEL LUMP LUMP
60 715-05407 PIPE, END BENT DRAIN, 6 IN 180.000 LET
61 720-44296 INLET, CAP 10.000 EACH
62 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
63 801-04308 ROAD CLOSURE SIGN ASSEMBLY 9.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 47.000 EACH
65 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 192.000 LFT
68 801-07119 BARRICADE, III-B 240.000 LFT
69 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 66.000 LET
70 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.000 SFT
71 804-06771 DELINEATOR POST, FLEXIBLE 12.000 EACH
72  808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 2,013.000 LET
73 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,110.000 LET
74 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,110.000 LET

75 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,728.000 LFT
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CALL ORDER : 501 CONTRACT ID : B -34723-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,457.000 SYS
13 202-02240 PAVEMENT REMOVAL 794.000 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 203-02000 EXCAVATION, COMMON 949.000 cys
16 205-03371 SEDIMENT, REMOVE 2.000 cyYs
17 205-06937 TEMPORARY SILT FENCE 250.000 LFT
18 206-51220 EXCAVATION, WET 329.000 CYS
19 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 25.000 CYS
20 207-09935 SUBGRADE TREATMENT, TYPE IC 1,207.000 SYS
21 211-06467 AGGREGATE FOR END BENT BACKFILL 25.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 402.000 TON
23 302-07455 DENSE GRADED SUBBASE 132.000 CYS
24 306-08043 MILLING, TRANSITION 2,580.000 SYS
25 401-07322 QC/OA-HMA, 3, 64, SURFACE, 9.5 mm 314.000 TON
26 401-07357 QC/QA-HMA, 3, 64, INTERMEDIATE, 9.5 mm 233.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 4,039.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 2,359.000 LFT
29 401-11785 LIQUID ASPHALT SEALANT 4,039.000 LFT
30 406-05521 ASPHALT FOR TACK COAT 3,787.000 SYS
31 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
32 601-02241 GUARDRAIL, REMOVE 100.000 LET
33 602-06729 BARRIER DELINEATOR 4.000 EACH
34 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 788.000 SYS
35 616-02320 GEOTEXTILES 888.000 SYS
36 616-05688 RIPRAP, CLASS 1 493.000 TON
37 628-09402 FIELD OFFICE, B 10.000 MOS
38 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
39 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
40 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
41 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 20.000 MOS
42 702-51005 CONCRETE, A, SUBSTRUCTURE 14.400 CYS
43 703-06029 REINFORCING BARS, EPOXY COATED 47,034.000 LBS
44 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 120.000 EACH
45 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
46 709-51821 SURFACE SEAL LUMP LUMP
47 710-09158 PATCHING CONCRETE STRUCTURES 20.000 SET
48 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
49 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 656.000 SET
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CALL ORDER : 561 CONTRACT ID : B -34723-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 722-51842 BRIDGE DECK OVERLAY 1,457.000 SYS
51 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 12.400 CYS
52 722-51874 OVERLAY DAM 190.000 SFT
53 722-60824 SURFACE MILLING 1,457.000 SYS
54 724-11939 EXPANSION JOINT SEALING SYS 382.000 LET
55 727-90308 EPOXY INJECTION, CRACK PREPARATION 15.000 LET
56 727-90309 EPOXY INJECTION, EPOXY MATERIAL 1.000 GAL
57 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
58 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
59 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 8,025.000 LET
60 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKING, REMOVABLE, 24 IN 36.000 LET
61 801-06586 TEMPORARY PAVEMENT MARKING, 8 IN 2,664.000 LET
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 1.000 EACH
63 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
64 801-06645 CONSTRUCTION SIGN, B 5.500 EACH
65 801-06710 FLASHING ARROW SIGN 120.000 DAY
66 801-06775 MAINTAINING TRAFFIC LUMP LUMP
67 801-07118 BARRICADE, III-A 144.000 LET
68 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 500.000 LET
69 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
70 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 1,949.000 LET
71 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 5,196.000 LET
72 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 18.000 LET
73 808-06716 LINE, REMOVE 2,185.000 LET
74 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
75 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 185.000 LET
76 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 370.000 LET
77 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 370.000 LET
78 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,196.000 LET
79 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 24.000 EACH

80 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 24.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -34834-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 3,710.000 SYS
13 202-02240 PAVEMENT REMOVAL 1,305.900 SYS
14 202-02272 PAVED SIDE DITCH, REMOVE 20.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
19 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
20 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
21 202-51822 BRIDGE DECK OVERLAY, REMOVE 3,710.000 SYS
22 202-90413 SLOPEWALL, CONCRETE, 4 IN, REMOVE 752.000 SYS
23 202-93741 GUARDRAIL END TREATMENT, REMOVE 4.000 EACH
24  203-02000 EXCAVATION, COMMON 105.700 cys
25 205-03371 SEDIMENT, REMOVE 154.000 cyYs
26 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 10.000 TON
27 205-06933 TEMPORARY INLET PROTECTION 7.000 EACH
28 205-06934 TEMPORARY MULCH 9.000 TON
29 205-06937 TEMPORARY SILT FENCE 1,259.000 LFT
30 205-09543 NO 2 STONE 100.000 TON
31 205-11584 TEMPORARY CHECK DAM, TRAVERSABLE 80.000 LFT
32 205-11585 TEMPORARY FILTER BERM 685.000 LFT
33 205-11586 TEMPORARY FILTER STONE 1.000 TON
34 205-11587 TEMPORARY GEOTEXTILE 40.000 SYS
35 205-11588 TEMPORARY MULCH STABILIZATION, TYPE A 2,420.000 SYS
36 205-11591 TEMPORARY SEED MIXTURE 419.000 LBS
37 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 341.000 CYS
38 207-09935 SUBGRADE TREATMENT, TYPE IC 11,761.000 SYS
39 211-06467 AGGREGATE FOR END BENT BACKFILL 240.600 CYS
40 213-08068 DRILLED HOLE FOR FLOWABLE BACKFILL 8.000 EACH
41 213-09270 FLOWABLE BACKFILL, REMOVABLE 93.600 CYS
42 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 344.000 TON
43 302-07455 DENSE GRADED SUBBASE 222.200 CYS
44 303-01180 COMPACTED AGGREGATE, NO. 53 287.000 TON
45 304-07494 WIDENING WITH HMA, TYPE C 793.000 TON
46 306-08034 MILLING, ASPHALT, 1 1/2 IN 3,652.000 SYS
47 306-08043 MILLING, TRANSITION 1,555.000 SYS
48 401-07322 QC/QA-HMA, 3, 64, SURFACE, 9.5 mm 102.000 TON
49  401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 46.000 TON
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CALL ORDER : 571 CONTRACT ID : B -34834-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
50 401-07329 OC/QA-HMA, 4, 70, SURFACE, 9.5 mm 184.000 TON
51 401-07335 OC/QA-HMA, 4, 76, SURFACE, 9.5 mm 268.000 TON
52 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 40.000 TON
53 401-07399 QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 mm 1,536.000 TON
54 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 58.000 TON
55 401-07409 QC/QA-HMA, 4, 64, BASE, 25.0 mm 2,816.000 TON
56 401-10258 JOINT ADHESIVE, SURFACE 5,089.000 LEFT
57 401-10259 JOINT ADHESIVE, INTERMEDIATE 120.000 LET
58 401-11785 LIQUID ASPHALT SEALANT 5,089.000 LEFT
59 406-05520 ASPHALT FOR TACK COAT 9.200 TON
60 503-03489 RETROFITTED TIE BARS 235.000 EACH
61 503-05310 TERMINAL JOINT 192.000 LEFT
62 506-06333 PCCP PATCHING, FULL DEPTH 228.000 SYS
63 507-07482 CRACKS IN PCCP, ROUT AND SEAL 100.000 LEFT
64 601-01115 GUARDRAIL, W-BEAM, 1 FT 6.75 IN SPACING 25.000 LEFT
65 601-01522 GUARDRAIL, TRANSITION TYPE TGB 21.000 EACH
66 601-02241 GUARDRAIL, REMOVE 2,239.000 LET
67 601-03464 GUARDRAIL, STEEL CURVED TERMINAL END SECTION 2.000 EACH
68 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
69 601-94690 GUARDRAIL END TREATMENT, MS 3.000 EACH
70 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,800.250 LEFT
71 601-99106 GUARDRAIL, W-BEAM, 3 FT 1.5 IN SPACING 25.000 LEFT
72  601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 6.000 EACH
73 602-06729 BARRIER DELINEATOR 98.000 EACH
74 603-06060 FENCE, FARM FIELD, RESET 60.000 LET
75 605-05523 CURB, HMA 575.000 LEFT
76 606-07484 MILLED HMA CORRUGATIONS 9,803.000 LFT
77 607-06175 GUTTER, CONCRETE, A 150.000 LET
78 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 1,333.100 SYS
79 616-02320 GEOTEXTILES 1,353.000 SYS
80 616-05688 RIPRAP, CLASS 1 396.000 TON
81 616-06025 BORROW, COHESIVE 125.000 CYS
82 616-06405 RIPRAP, REVETMENT 159.000 TON
83 616-51367 SLOPEWALL, CONCRETE, 4 IN 752.000 SYS
84 616-93772 INSPECTION HOLE 12.000 EACH
85 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
86 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
87 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
88 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
89 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 10.000 EACH
90 621-06559 MULCHED SEEDING, R 930.000 SYS
91 621-06560 MULCHED SEEDING, U 863.000 SYS
92 621-06574 SODDING 89.000 SYS
93 628-09403 FIELD OFFICE, C 26.000 MOS
94 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
95 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
96 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
97 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 78.000 MOS

98 628-11976 COMPUTER SYSTEM EQUIPMENT 2.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -34834-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
99 628-11977 COMPUTER SYSTEM 2.000 EACH
100 702-51005 CONCRETE, A, SUBSTRUCTURE 31.100 CYs
101 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 13,236.000 LBS
102 702-51863 FIELD DRILLED HOLE IN CONCRETE 1,101.000 EACH
103 702-92857 CONCRETE, C, SUBSTRUCTURE 28.000 CYs
104 703-06028 REINFORCING BARS 3,988.000 LBS
105 703-06029 REINFORCING BARS, EPOXY COATED 654,251.000 LBS
106 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 3,826.000 EACH
107 704-51002 CONCRETE, C, SUPERSTRUCTURE 1,703.300 CYs
108 706-11600 RAILING, CONCRETE, FC 315.800 CYs
109 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 24.000 EACH
110 709-51821 SURFACE SEAL LUMP LUMP
111 709-51821 SURFACE SEAL LUMP LUMP
112 709-51821 SURFACE SEAL LUMP LUMP
113 709-51821 SURFACE SEAL LUMP LUMP
114 709-51821 SURFACE SEAL LUMP LUMP
115 709-51821 SURFACE SEAL LUMP LUMP
116 709-51821 SURFACE SEAL LUMP LUMP
117 709-51821 SURFACE SEAL LUMP LUMP
118 710-09158 PATCHING CONCRETE STRUCTURES 50.000 SET
119 711-51038 STRUCTURAL STEEL LUMP LUMP
120 711-51038 STRUCTURAL STEEL LUMP LUMP
121 711-51038 STRUCTURAL STEEL LUMP LUMP
122 711-51038 STRUCTURAL STEEL LUMP LUMP
123 711-51864 DRILLED HOLE 168.000 EACH
124 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
125 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
126 711-95291 JACKING AND SUPPORTING STEEL BEAMS LUMP LUMP
127 711-95291 JACKING AND SUPPORTING STEEL BEAMS LUMP LUMP
128 711-96479 BOLT, REMOVE 504.000 EACH
129 711-96800 STUD SHEAR CONNECTORS 15,428.000 EACH
130 715-01354 CLEAN EXISTING PIPE 480.000 LET
131 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 30.000 LET
132 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 40.000 LFT
133 715-05407 PIPE, END BENT DRAIN, 6 IN 506.000 LFT
134 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
135 715-09938 PIPE, BRIDGE DECK DRAIN SYSTEM LUMP LUMP
136 715-10238 PIPE ROADWAY DRAIN CASTING EXTENSION 12.000 EACH
137 720-44025 CASTING, 4, FURNISH AND ADJUST TO GRADE 1.000 EACH
138 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 1,268.000 SET
139 722-51842 BRIDGE DECK OVERLAY 3,710.000 SYS
140 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 28.400 CYsS
141 722-51874 OVERLAY DAM 758.000 SET
142 722-60824 SURFACE MILLING 3,710.000 SYS
143 724-11939 EXPANSION JOINT SEALING SYS 352.000 LEFT
144 724-51925 STRUCTURAL EXPANSION JOINT, SS 160.000 LEFT
145 726-95870 BEARING ASSEMBLY, PTFE 42.000 EACH
146 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP

147 729-11819 STRAIGHTEN STEEL MEMBER LUMP LUMP
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CALL ORDER : 571 CONTRACT ID : B -34834-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK REPLACEMENT
148 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
149 801-03290 CONSTRUCTION SIGN, C 18.000 EACH
150 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
151 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 75,439.000 LET
152 801-06211 TEMPORARY PAVEMENT MESSAGE MARKING, REMOVABLE, LANE 8.000 EACH
153 801-06640 CONSTRUCTION SIGN, A 212.000 EACH
154 801-06645 CONSTRUCTION SIGN, B 15.000 EACH
155 801-06710 FLASHING ARROW SIGN 2,110.000 DAY
156 801-06775 MAINTAINING TRAFFIC LUMP LUMP
157 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 2.000 EACH
158 801-07118 BARRICADE, III-A 120.000 LET
159 801-07119 BARRICADE, III-B 80.000 LET
160 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 1,560.000 LET
161 801-08507 TEMPORARY TRAFFIC BARRIER, TYPE 1, ANCHORED 340.000 LET
162 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 5,949.000 LET
163 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 7.000 EACH
164 801-52817 TEMPORARY CROSSOVER, B 2.000 EACH
165 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 3,556.000 LET
166 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 19,762.000 LET
167 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 16,218.000 LET
168 808-06716 LINE, REMOVE 23,097.000 LET
169 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 1,800.000 LFT
170 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 256.000 EACH
171 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 265.000 EACH

172 809-08372 ROADWAY WEATHER INFORMATION SYSTEM 1.000 EACH
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CALL ORDER : 581 CONTRACT ID : B -34985-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 556.000 SYS
13 202-02240 PAVEMENT REMOVAL 994.300 SYS
14 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
15 202-51822 BRIDGE DECK OVERLAY, REMOVE 179.000 SYS
16 202-93741 GUARDRAIL END TREATMENT, REMOVE 3.000 EACH
17 203-02000 EXCAVATION, COMMON 365.000 cyYs
18 205-03371 SEDIMENT, REMOVE 10.000 CYS
19 205-06934 TEMPORARY MULCH 1.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,680.000 LFT
21 205-09543 NO 2 STONE 200.000 TON
22 205-11591 TEMPORARY SEED MIXTURE 60.400 LBS
23 207-09935 SUBGRADE TREATMENT, TYPE IC 1,607.000 SYS
24 211-09264 STRUCTURAL BACKFILL, TYPE 1 5.600 CYS
25 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 33.000 TON
26 302-06464 SUBBASE FOR PCCP 305.000 cys
27 302-07455 DENSE GRADED SUBBASE 128.000 CYS
28 303-01180 COMPACTED AGGREGATE, NO. 53 178.000 TON
29 304-07490 HMA PATCHING, TYPE B 47.000 TON
30 304-07493 WIDENING WITH HMA, TYPE B 243.000 TON
31 304-07494 WIDENING WITH HMA, TYPE C 23.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 443.000 SYS
33 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 111.000 TON
34 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 38.000 TON
35 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 93.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 1,486.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 527.000 LFT
38 401-11785 LIQUID ASPHALT SEALANT 1,486.000 LEFT
39 406-05521 ASPHALT FOR TACK COAT 2,817.000 SYS
40 502-06327 PCCP, 10 IN 458.700 SYS
41 503-03489 RETROFITTED TIE BARS 32.000 EACH
42 503-05240 D-1 CONTRACTION JOINT 260.000 LET
43 503-05310 TERMINAL JOINT 48.000 LFT
44 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
45 601-02241 GUARDRAIL, REMOVE 469.000 LET
46 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
47 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
48 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 162.600 LFT
49 601-99108 GUARDRAIL, W-BEAM, DOUBLE FACED, 6 FT 3 IN SPACING 150.000 LFT
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CALL ORDER : 581 CONTRACT ID : B -34985-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 601-99132 GUARDRAIL, TRANSITION, VH, 6 FT-3 IN SPACING 1.000 EACH
51 602-06729 BARRIER DELINEATOR 6.000 EACH
52 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 803.200 SYS
53 616-02320 GEOTEXTILES 470.000 SYS
54 619-11050 CLEAN STEEL BRIDGE, PARTIAL, QP-2, BRIDGE. NO. LUMP LUMP
55 619-51860 PAINT STEEL BRIDGE, PARTIAL, BR. NO. LUMP LUMP
56 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
57 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
58 621-06559 MULCHED SEEDING, R 1,300.000 SYS
59 621-06560 MULCHED SEEDING, U 3,700.000 SYS
60 628-09402 FIELD OFFICE, B 22.000 MOS
61 628-11730 CELLULAR TELEPHONE TYPE B 3.000 EACH
62 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
63 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 66.000 MOS
64 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
65 628-11977 COMPUTER SYSTEM 2.000 EACH
66 702-51863 FIELD DRILLED HOLE IN CONCRETE 330.000 EACH
67 703-06029 REINFORCING BARS, EPOXY COATED 73,590.000 LBS
68 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 354.000 EACH
69 704-51002 CONCRETE, C, SUPERSTRUCTURE 64.500 CYs
70 706-09960 RAILING, CONCRETE, FC 192.200 LET
71 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
72 709-51821 SURFACE SEAL LUMP LUMP
73 709-51821 SURFACE SEAL LUMP LUMP
74 709-51821 SURFACE SEAL LUMP LUMP
75 710-09158 PATCHING CONCRETE STRUCTURES 225.000 SFT
76 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 344.000 LEFT
77 715-05053 PIPE, UNDERDRAIN, OUTLET 6 IN 176.000 LET
78 718-06528 OUTLET PROTECTOR, 1 2.000 EACH
79 718-52610 AGGREGATE FOR UNDERDRAINS 28.000 CYs
80 718-99153 GEOTEXTILES FOR UNDERDRAIN 256.000 SYS
81 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 685.000 SET
82 722-51842 BRIDGE DECK OVERLAY 617.000 SYS
83 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 5.000 CYs
84 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 525.000 SET
85 722-51874 OVERLAY DAM 247.000 SET
86 722-60824 SURFACE MILLING 556.000 SYS
87 724-51925 STRUCTURAL EXPANSION JOINT, SS 88.000 LEFT
88 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,146.000 SYS
89 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
90 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 4,172.000 LEFT
91 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 9,430.000 LEFT
92 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
93 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
94 801-06710 FLASHING ARROW SIGN 270.000 DAY
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 1,300.000 LEFT
97 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 3.000 EACH

98 804-06770 DELINEATOR POST 2.000 EACH
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CALL ORDER : 581 CONTRACT ID : B -34985-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
99 808-06716 LINE, REMOVE 3,902.000 LET
100 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 600.000 LET
101 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,788.000 LEFT
102 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 1,788.000 LFT
103 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 17.000 EACH

104 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 17.000 EACH
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CALL ORDER : 591 CONTRACT ID : B -35004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01066 HYDRO DEMOLITION 1,665.000 SYS
13 202-02240 PAVEMENT REMOVAL 388.000 SYS
14 202-02279 CURB AND GUTTER, REMOVE 1,117.000 LFT
15 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
17 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
18 203-02070 BORROW 16.000 cyYs
19 203-08607 LINEAR GRADING 860.000 LFT
20 205-03371 SEDIMENT, REMOVE 13.000 cys
21 205-06937 TEMPORARY SILT FENCE 1,630.000 LFT
22 302-07455 DENSE GRADED SUBBASE 71.000 CYS
23 303-01180 COMPACTED AGGREGATE, NO. 53 32.000 TON
24 306-08043 MILLING, TRANSITION 1,370.000 SYS
25 401-07339 QC/OA-HMA, 2, 64, SURFACE, 12.5 mm 130.000 TON
26 401-10258 JOINT ADHESIVE, SURFACE 594.000 LFT
27 401-11785 LIQUID ASPHALT SEALANT 594.000 LFT
28  406-05521 ASPHALT FOR TACK COAT 1,370.000 SYS
29 601-01128 GUARDRAIL, TRANSITION TYPE WGB 4.000 EACH
30 601-01522 GUARDRATIL, TRANSITION TYPE TGB 4.000 EACH
31 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 1.000 EACH
32 601-02241 GUARDRAIL, REMOVE 625.000 LET
33 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
34 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 357.000 LFT
35 605-06145 CURB AND GUTTER, B, CONCRETE 1,100.000 LFT
36 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 406.000 SYS
37 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
38 621-06559 MULCHED SEEDING, R 92.000 SYS
39 628-09402 FIELD OFFICE, B 12.000 MOS
40 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
41 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
42 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
43 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
44 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 24.000 MOS
45 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
46 628-11977 COMPUTER SYSTEM 2.000 EACH
47 702-51005 CONCRETE, A, SUBSTRUCTURE 4.100 CYS
48 702-51863 FIELD DRILLED HOLE IN CONCRETE 73.000 EACH
49 703-06029 REINFORCING BARS, EPOXY COATED 27,191.000 LBS
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CALL ORDER : 591 CONTRACT ID : B -35004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY
50 704-51002 CONCRETE, C, SUPERSTRUCTURE 2.600 CYs
51 706-51020 RAILING, CONCRETE, C 14.200 CYSs
52 709-51821 SURFACE SEAL LUMP LUMP
53 709-51821 SURFACE SEAL LUMP LUMP
54 709-51821 SURFACE SEAL LUMP LUMP
55 710-09158 PATCHING CONCRETE STRUCTURES 6.000 SET
56 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
57 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 448.000 SET
58 722-51842 BRIDGE DECK OVERLAY 1,656.000 SYS
59 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 26.000 CYs
60 722-51874 OVERLAY DAM 198.000 SET
61 722-60824 SURFACE MILLING 1,656.000 SYS
62 724-11939 EXPANSION JOINT SEALING SYS 179.000 LEFT
63 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
64 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
65 801-04308 ROAD CLOSURE SIGN ASSEMBLY 14.000 EACH
66 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 11,220.000 LFT
67 801-06625 DETOUR ROUTE MARKER ASSEMBLY 39.000 EACH
68 801-06640 CONSTRUCTION SIGN, A 37.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
70 801-06710 FLASHING ARROW SIGN 24.000 DAY
71 801-06775 MAINTAINING TRAFFIC LUMP LUMP
72 801-07118 BARRICADE, III-A 216.000 LEFT
73 801-07119 BARRICADE, III-B 192.000 LET
74 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
75 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 2,708.000 LET
76 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 2,708.000 LET
77 808-06716 LINE, REMOVE 1,080.000 LET

78 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 1,080.000 LET
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CALL ORDER : 601 CONTRACT ID : B -35040-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 101.000 SYS
10 202-07083 REMOVAL LUMP LUMP
11 302-07455 DENSE GRADED SUBBASE 17.000 CYS
12 306-08043 MILLING, TRANSITION 489.000 SYS
13 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 41.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 200.000 LEFT
15 401-11785 LIQUID ASPHALT SEALANT 200.000 LEFT
16 406-05521 ASPHALT FOR TACK COAT 489.000 SYS
17 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN 101.000 SYS
18 619-95315 CLEAN AND PAINT BEARING ASSEMBLIES LUMP LUMP
19 702-51863 FIELD DRILLED HOLE IN CONCRETE 44.000 EACH
20 703-06029 REINFORCING BARS, EPOXY COATED 5,292.000 LBS
21 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 252.000 SET
22 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 503.000 SFT
23 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 659.000 SYS
24 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
25 801-04308 ROAD CLOSURE SIGN ASSEMBLY 6.000 EACH
26 801-06625 DETOUR ROUTE MARKER ASSEMBLY 26.000 EACH
27 801-06640 CONSTRUCTION SIGN, A 13.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 801-07118 BARRICADE, III-A 48.000 LET
30 801-07119 BARRICADE, III-B 48.000 LFT
31 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 400.000 LFT
32 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 501.000 LET
33 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 501.000 LET
34 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 400.000 LFT
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CALL ORDER : 611 CONTRACT ID : B -35041-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
9 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
10 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
11 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
12 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
13 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
14 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
15 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
16 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
17 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
18 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
19 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
20 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
21 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
22  619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
23 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
24  628-09402 FIELD OFFICE, B 12.000 MOS
25 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
26 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
27 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
28 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 36.000 MOS
29 709-51821 SURFACE SEAL LUMP LUMP
30 709-51821 SURFACE SEAL LUMP LUMP
31 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
32 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
33 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
34 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 621 CONTRACT ID : B -35249-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE THIN DECK OVERLAY

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 601-92948 GUARDRAIL, ADJUST HEIGHT 1,225.000 LEFT
10 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 12.500 LFT
11 703-06029 REINFORCING BARS, EPOXY COATED 300.000 LBS
12 709-51821 SURFACE SEAL LUMP LUMP
13 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 226.000 SET
14 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 564.000 SFT
15 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,126.000 SYS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 801-07119 BARRICADE, III-B 24.000 LEFT
20 801-53072 TEMPORARY TRAFFIC SIGNAL LUMP LUMP
21 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 500.000 LEFT
22 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 250.000 LEFT
23 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 70.000 LFT
24 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
25 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 631 CONTRACT ID : B -35398-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE PAINTING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
8 619-11052 CLEAN STEEL BRIDGE, QP-2, BR. NO. LUMP LUMP
9 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
10 619-51859 PAINT STEEL BRIDGE, BR. NO. LUMP LUMP
11 628-09401 FIELD OFFICE, A 6.000 MOS
12 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
13 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 6.000 MOS
16 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
17 628-11977 COMPUTER SYSTEM 1.000 EACH
18 709-51821 SURFACE SEAL LUMP LUMP
19 709-51821 SURFACE SEAL LUMP LUMP
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 8.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06640 CONSTRUCTION SIGN, A 16.000 EACH
23 801-06710 FLASHING ARROW SIGN 180.000 DAY
24 801-06775 MAINTAINING TRAFFIC LUMP LUMP
25 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 2.000 EACH
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CALL ORDER : 641 CONTRACT ID : B -35701-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SCOUR PROTECTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
9 205-06937 TEMPORARY SILT FENCE 176.000 LET
10 603-06040 FENCE, FARM FIELD, 47 IN 84.000 LFT
11 616-02281 GROUT FOR RIPRAP 15.000 CYS
12 616-02320 GEOTEXTILES 1,377.000 SYS
13 616-05689 RIPRAP, CLASS 2 357.000 TON
14 616-06405 RIPRAP, REVETMENT 87.000 TON
15 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
16 621-03787 SEED MIXTURE, D 4.000 LBS
17 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
18 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
19 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
20 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
21 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 651 CONTRACT ID : B -35745-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 602-06729 BARRIER DELINEATOR 180.000 EACH
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
13 709-51821 SURFACE SEAL LUMP LUMP
14 709-51821 SURFACE SEAL LUMP LUMP
15 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
16 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 22,516.000 LET
17 801-06640 CONSTRUCTION SIGN, A 18.000 EACH
18 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
19 801-06710 FLASHING ARROW SIGN 60.000 DAY
20 801-06775 MAINTAINING TRAFFIC LUMP LUMP
21 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN 1,640.000 LET
22 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 6,500.000 LET
23 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 6,500.000 LET
24 808-06716 LINE, REMOVE 11,556.000 LET
25 808-75994 PRISMATIC REFLECTOR 24.000 EACH
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CALL ORDER : 661 CONTRACT ID : B -35746-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE MAINTENANCE AND REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 306-08036 MILLING, ASPHALT, 2 IN 1,200.000 SYs
11 306-08159 MILLING ASPHALT 998.000 SYS
12 401-07347 QC/QA-HMA, 3, 70, SURFACE, 12.5 mm 132.000 TON
13 401-07354 QC/QA-HMA, 5, 76, SURFACE, 12.5 mm 110.000 TON
14 401-10258 JOINT ADHESIVE, SURFACE 3,414.000 LET
15 401-11785 LIQUID ASPHALT SEALANT 3,414.000 LET
16 406-05520 ASPHALT FOR TACK COAT 3.000 TON
17 606-07484 MILLED HMA CORRUGATIONS 2,700.000 LET
18 628-09402 FIELD OFFICE, B 6.000 MOS
19 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
20 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
21 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
22 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
23 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 18.000 MOS
24 628-11976 COMPUTER SYSTEM EQUIPMENT 1.000 EACH
25 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 335.000 SFT
26 724-04163 STRUCTURAL EXPANSION JOINT SEAL, REPLACE 449.000 LET
27 726-11773 BEARING ASSEMBLY, RESET 1.000 EACH
28 738-09456 POLYMERIC CONCRETE BRIDGE DECK OVERLAY 1,715.000 SYS
29 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 12.000 EACH
30 801-03290 CONSTRUCTION SIGN, C 6.000 EACH
31 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 12,860.000 LET
32 801-06208 TEMPORARY PAVEMENT MARKING, REMOVABLE, 5 IN 251.000 LET
33 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
34 801-06710 FLASHING ARROW SIGN 225.000 DAY
35 801-06775 MAINTAINING TRAFFIC LUMP LUMP
36 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 1,730.000 LET
37 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 1,730.000 LET
38 808-06716 LINE, REMOVE 4,051.000 LET
39 808-75001 LINE, PAINT, BROKEN, WHITE, 5 IN 590.000 LET
40 808-75994 PRISMATIC REFLECTOR 27.000 EACH
41 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 6.000 EACH
42 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 6.000 EACH
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CALL ORDER : 711 CONTRACT ID : B -37166-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPAIR OR REPLACE JOINTS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
7 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
8 507-07482 CRACKS IN PCCP, ROUT AND SEAL 800.000 LET
9 628-09409 MOBILE INTERNET SERVICE 15.000 MOS
10 628-11729 CELLULAR TELEPHONE TYPE A 3.000 EACH
11 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
12 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
13 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 15.000 MOS
14 628-11977 COMPUTER SYSTEM 1.000 EACH
15 724-11939 EXPANSION JOINT SEALING SYS 3,188.000 LEFT
16 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-07119 BARRICADE, III-B 72.000 LEFT
19 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
20 801-9244s8 CONSTRUCTION SIGNS, MOBILE 556.000 DAY
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CALL ORDER : 715 CONTRACT ID : B -37968-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE DECK OVERLAY

1 104-05404 DESIGN/BUILD LUMP LUMP
2 104-05404 DESIGN/BUILD LUMP LUMP
3 109-08359 LIQUIDATED DAMAGES 1.000 DOL
4 109-08360 CONTRACT LIENS 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 628-09402 FIELD OFFICE, B 12.000 MOS
10 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 50.000 SFT
11 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 17.000 CYS
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CALL ORDER : 721 CONTRACT ID : B -37968-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
8 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
9 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 3.000 MOS
10 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 240.000 SFT
11 724-09626 STRUCTURAL EXPANSION JOINT SEAL, SS, REPLACE 88.000 LET
12 724-11939 EXPANSION JOINT SEALING SYS 430.000 LEFT
13 724-51925 STRUCTURAL EXPANSION JOINT, SS 197.000 LEFT
14 727-90308 EPOXY INJECTION, CRACK PREPARATION 201.000 LEFT
15 727-90309 EPOXY INJECTION, EPOXY MATERIAL 4.000 GAL
16 727-93560 EPOXY INJECTION, FURNISHING EQUIPMENT LUMP LUMP
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-92448 CONSTRUCTION SIGNS, MOBILE 44.000 DAY
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CALL ORDER : 751 CONTRACT ID : M -37682-B
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROADSIDE MAINTENACE, MOWING
1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 623-04884 MOWING, CYCLE NO 1 1.000 CYCL
4 623-04885 MOWING, CYCLE NO 2 1.000 CYCL
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CALL ORDER 771 CONTRACT ID : M -37866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 202-93741 GUARDRAIL END TREATMENT, REMOVE 8.000 EACH
6 601-01625 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 1 2.000 EACH
7 601-01626 GUARDRAIL CONNECTOR SYSTEM, W-BEAM, CURVED, 2 1.000 EACH
8 601-02211 GUARDRAIL POST, 8.5 LBS PER LFT, 7 FT LONG, GALVANIZED 25.000 EACH
9 601-02241 GUARDRAIL, REMOVE 100.000 LEFT
10 601-02241 GUARDRAIL, REMOVE 100.000 LEFT
11 601-03452 EXCAVATION OF DAMAGED STEEL BEAM GUARDRAIL BURIED END 2.000 EACH
12 601-03456 GUARDRAIL POST, WOOD TYPE W5 10.000 EACH
13 601-03463 GUARDRAIL, STEEL CURVED TERMINAL END SECTION, LABOR ONLY 2.000 EACH
14 601-03467 ALUMINUM TO STEEL SPLICE CONNECTOR, TYPE A S 1.000 EACH
15 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 5.000 EACH
16 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 5.000 EACH
17 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 1.000 EACH
18 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 1.000 EACH
19 601-03471 CAT UNIT, COMPLETE WITHOUT FOUNDATION TUBES OR SOIL PLATES, 1.000 EACH
20 601-03683 COMBINATION ATTENUATING TERMINAL, REPAIR, LABOR ONLY 60.000 HRS
21 601-05856 CAT 2.000 EACH
22 601-05856 CAT 3.000 EACH
23 601-05856 CAT 2.000 EACH
24 601-05856 CAT 3.000 EACH
25 601-05856 CAT 5.000 EACH
26 601-05856 CAT 2.000 EACH
27 601-05856 CAT 5.000 EACH
28 601-06035 GUARDRAIL, RESET 1,000.000 LET
29 601-06037 GUARDRAIL END TREATMENT, I 3.000 EACH
30 601-06053 GUARDRAIL 10.000 EACH
31 601-06273 GUARDRAIL END TREATMENT, SKT-350 5.000 EACH
32 601-06273 GUARDRAIL END TREATMENT, SKT-350 10.000 EACH
33 601-06273 GUARDRAIL END TREATMENT, SKT-350 5.000 EACH
34 601-06273 GUARDRAIL END TREATMENT, SKT-350 5.000 EACH
35 601-06728 GUARDRAIL, WR-BEAM 100.000 LEFT
36 601-06777 GRAVEL BARREL ARRAY 10.000 EACH
37 601-06854 GUARDRAIL, W-BEAM, NESTED 10.000 EACH
38 601-07607 IMPACT ATTENUATOR 1.000 EACH
39 601-07607 IMPACT ATTENUATOR 1.000 EACH
40 601-07607 IMPACT ATTENUATOR 1.000 EACH
41 601-07607 IMPACT ATTENUATOR 1.000 EACH
42  601-07607 IMPACT ATTENUATOR 1.000 EACH
43 601-07607 IMPACT ATTENUATOR 1.000 EACH
44 601-07607 IMPACT ATTENUATOR 1.000 EACH
45 601-07607 IMPACT ATTENUATOR 1.000 EACH
46 601-07607 IMPACT ATTENUATOR 1.000 EACH
47 601-07607 IMPACT ATTENUATOR 1.000 EACH
48 601-09238 HAND DIG GUARDRAIL POST HOLES 1.000 EACH
49 601-52540 GUARDRAIL TERMINAL SECTION, W BEAM 5.000 EACH
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CALL ORDER 771 CONTRACT ID : M -37866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR
50 601-61320 CURVED SECTION, STEEL BEAM GUARDRAIL GALVANIZED, 12 GA. 400.000 LFT
51 601-61340 GUARDRAIL POST, 15.5 LBS PER FT., GALVANIZED, 6 FT. 3 IN. 45.000 EACH
52 601-61350 GUARDRAIL POST BRACKET, 15.5 LBS PER LFT., GALVANIZED, 200.000 EACH
53 601-61360 GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED, 10.000 EACH
54 601-61390 GUARDRAIL TERMINAL END SECTION, CURVED, SINGLE FACE, 10.000 EACH
55 601-62070 GUARDRAIL, STEEL BEAM, GALVANIZED 15,000.000 LFT
56 601-62090 GUARDRAIL, STEEL BEAM, INSTALL 400.000 LFT
57 601-62100 GUARDRAIL POST, STEEL, INSTALL 10.000 EACH
58 601-62110 GUARDRAIL, CHANNEL, 6.7 LBS PER LFT., INSTALL 1,500.000 LEFT
59 601-62150 GUARDRAIL POST, 15.5 LBS PER LFT., GALVANIZED, 5.000 EACH
60 601-62260 GUARDRAIL FLAT TERMINAL END SECTION, GALVANIZED 5.000 EACH
61 601-62460 GUARDRAIL ANCHOR CABLE ASSEMBLY, 0.75 IN. 5.000 EACH
62 601-62510 GUARDRAIL BREAKAWAY CABLE TERMINAL, MICHIGAN END SHOE 10.000 EACH
63 601-62540 GUARDRAIL POST, PLUMB 1,000.000 EACH
64 601-62554 GUARDRAIL, TUBING, ELLIPTICAL, ALUMINUM, INSTALL 150.000 LFT
65 601-90745 GUARDRAIL POST ALUMINUM 10.000 EACH
66 601-90745 GUARDRAIL POST ALUMINUM 10.000 EACH
67 601-91426 GUARDRAIL TERMINAL END SECTION, A 5.000 EACH
68 601-91468 GUARDRAIL POST, 8.5 LBS PER LFT., GALVANIZED, 50.000 EACH
69 601-91502 GUARDRAIL TERMINAL SECTION, WOOD BREAKAWAY POST 5.000 EACH
70 601-91504 GUARDRAIL POST, Wl, 10 IN X 10 IN 2.000 EACH
71 601-91505 GUARDRAIL POST, W2, 8 IN. X 8 IN. 5.000 EACH
72 601-91510 GUARDRAIL POST, W3, 8 IN. X 8 IN. 5.000 EACH
73  601-91511 GUARDRAIL POST, W4, 8 IN. X 8 IN. 5.000 EACH
74 601-91542 GUARDRAIL BLOCK, 6 IN. X 8 IN., Bl 10.000 EACH
75 601-91575 GUARDRAIL BLOCK, 6 IN. X 8 IN., B2 10.000 EACH
76 601-91576 GUARDRAIL BLOCK, 6 IN. X 8 IN., B3 10.000 EACH
77 601-91578 GUARDRAIL TERMINAL SECTION, ANCHOR PLATE 5.000 EACH
78 601-91640 GUARDRAIL TERMINAL SECTION, SOIL PLATE 2.000 EACH
79 601-91642 GUARDRAIL TERMINAL SECTION, BEARING PLATE 5.000 EACH
80 601-91643 GUARDRAIL ANCHOR CABLE, 0.75 IN. DIA. X 9 FT. 5.000 EACH
81 601-91649 GUARDRAIL THRIE BEAM TRANSITION SECTION, GALVANIZED 5.000 EACH
82 601-91650 GUARDRAIL THRIE BEAM EXPANSION RAIL, GALVANIZED 75.000 LFT
83 601-91653 GUARDRAIL THRIE BEAM TERMINAL CONNECTOR, GALVANIZED 2.000 EACH
84 601-91654 GUARDRAIL ROUND NOSE SUPPORT ATTACHMENT, GALVANIZED 1.000 EACH
85 601-91656 GUARDRAIL SQUARE NOSE SUPPORT ATTACHMENT, GALVANIZED 1.000 EACH
86 601-94689 GUARDRAIL END TREATMENT, OS 13.000 EACH
87 601-94690 GUARDRAIL END TREATMENT, MS 1.000 EACH
88 601-95916 GUARDRAIL POST 5 FT 3 IN. LONG, ALUMINUM, INSTALL 10.000 EACH
89 601-95927 GUARDRAIL TERMINAL SECTION, SINGLEFACE, BURIED END, 5.000 EACH
90 601-95928 GUARDRAIL TERMINAL SECTION, DOUBLEFACE, BURIED END, 2.000 EACH
91 601-97948 GUARDRAIL POST, PADDLE, 15.5 LBS PER LFT, GALVANIZED, 2.000 EACH
92 601-97950 GUARDRAIL POST BRACKET, TREATED TIMBER, 6 IN. X 6 IN. 300.000 EACH
93 601-98076 GUARDRAIL POST BRACKET, MODIFIED 10.000 EACH
94 602-01064 CONCRETE BARRIER 100.000 LFT
95 627-09327 CABLE BARRIER SYSTEM, TYPE TL-4 5,000.000 LFT
96 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH
97 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH

98 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH
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CALL ORDER : 771 CONTRACT ID : M -37866-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 GUARDRAIL MAINTENANCE OR REPAIR
99 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH
100 627-09331 SAFETY TERMINAL, TYPE TL-4 3.000 EACH
101 627-09912 CABLE RELEASE POST LESS SOCKET, REPAIR 3.000 EACH
102 627-09913 CABLE SOCKET WITH CONCRETE, REPAIR 3.000 EACH
103 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
104 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
105 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
106 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
107 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
108 628-11977 COMPUTER SYSTEM 1.000 EACH
109 801-03290 CONSTRUCTION SIGN, C 8.000 EACH
110 801-06775 MAINTAINING TRAFFIC LUMP LUMP
111 801-92448 CONSTRUCTION SIGNS, MOBILE 1,000.000 DAY

112 809-04951 PLATE 1,425.000 EACH
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CALL ORDER : 801 CONTRACT ID : T -35425-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING INSTALLATION OR REPAIR

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 628-09402 FIELD OFFICE, B 9.000 MOS
8 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
9 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 18.000 MOS
13 801-03290 CONSTRUCTION SIGN, C 9.000 EACH
14 801-06640 CONSTRUCTION SIGN, A 42.000 EACH
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 802-02475 SIGN, PANEL, RELOCATE 5.000 EACH
17 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 30.000 EACH
18 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 249.000 EACH
19 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 28.000 EACH
20 805-78415 SPAN, CATENARY, AND TETHER 6.000 EACH
21 805-78420 DISCONNECT HANGER 7.000 EACH
22 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 370.000 LEFT
23 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 1,310.000 LEFT
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CALL ORDER : 811 CONTRACT ID : T -36819-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 621-06570 TOPSOIL 8.000 CYS
8 621-06574 SODDING 46.000 SYS
9 628-09402 FIELD OFFICE, B 7.000 MOS
10 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
11 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
12 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
13 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
14 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 14.000 MOS
15 801-03290 CONSTRUCTION SIGN, C 12.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 36.000 EACH
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 63.000 SET
19 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 96.000 SFT
20 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 8.000 EACH
21 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
22 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
23 805-02445 CONTROLLER AND CABINET, P1 6.000 EACH
24 805-02645 SIGNAL PEDESTAL FOUNDATION, A 5.000 EACH
25 805-06483 CONTROLLER 1.000 EACH
26 805-08244 CELLULAR MODEM KIT 2.000 EACH
27 805-08464 RADIO, INTERCONNECT 8.000 EACH
28 805-09089 RADIO, YAGI ANTENNA 2.000 EACH
29 805-09845 CONTACT CLOSURE CARD 3.000 EACH
30 805-09846 RECEIVER PROCESSOR 6.000 EACH
31 805-10107 WIRELESS MAGNETOMETER DETECTOR 113.000 EACH
32 805-10108 WIRELESS REPEATER 5.000 EACH
33 805-11376 SIGNAL CANTILEVER STRUCTURE, SINGLE 1.000 EACH
34 805-11383 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
35 805-11385 SIGNAL CANTILEVER STRUCTURE, DRILLED SHAFT 1.000 EACH
36 805-11392 SIGNAL CANTILEVER STRUCTURE, DUAL ARM 30 FT. 1.000 EACH
37 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 5.000 EACH
38 805-11744 HANDHOLE SIGNAL, TYPE 2 1.000 EACH
39 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 28.000 EACH
40 805-78415 SPAN, CATENARY, AND TETHER 8.000 EACH
41 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 737.000 LFT
42 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 2,366.000 LFT
43 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
44 805-78925 CONTROLLER CABINET FOUNDATION, P1 1.000 EACH
45 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH
46 805-93555 CONTROLLER AND CABINET, M 1.000 EACH
47 808-06368 TRANSVERSE MARKING, REMOVE 12.000 LFT
48 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 12.000 LFT
49 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 3.000 EACH
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CALL ORDER : 821 CONTRACT ID : T -36820-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 RAISED PAVEMENT MARKINGS, REFURBISHED

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
7 628-11730 CELLULAR TELEPHONE TYPE B 1.000 EACH
8 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
9 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
10 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 8.000 MOS
11 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
12 801-06710 FLASHING ARROW SIGN 50.000 DAY
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-92448 CONSTRUCTION SIGNS, MOBILE 275.000 DAY
15 808-75994 PRISMATIC REFLECTOR 43,000.000 EACH
16 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 250.000 EACH
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CALL ORDER : 831 CONTRACT ID : T -36948-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-94747 POST, REMOVE 3,061.000 EACH
8 801-06775 MAINTAINING TRAFFIC LUMP LUMP
9 802-04089 SIGN, SHEET, REMOVE 3,108.000 EACH
10 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 10,066.000 LFT
11 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 21,978.000 LET
12 802-07060 SIGN, SHEET, RELOCATE 274.000 EACH
13 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 11,209.000 SFT
14 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 7,318.000 SFT
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CALL ORDER  : 841 CONTRACT ID : T -37865-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SAFETY REVISIONS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 29.000 EACH
8 606-07484 MILLED HMA CORRUGATIONS 17,418.000 LFT
9 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 2.000 EACH
10 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
11 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,156.000 LET
12 801-06640 CONSTRUCTION SIGN, A 27.000 EACH
13 801-06775 MAINTAINING TRAFFIC LUMP LUMP
14 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
15 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 1,394.000 LET
16 802-07060 SIGN, SHEET, RELOCATE 4.000 EACH
17 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080" 456.000 SFT
18 802-11574 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.100" 614.000 SFT
19 808-06712 LINE, PAINT, BROKEN, YELLOW, 4 IN 850.000 LET
20 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 31,555.000 LET
21 808-06716 LINE, REMOVE 32,405.000 LET
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CALL ORDER  : 851 CONTRACT ID : T -37872-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNS, LIGHTING, SIGNALS AND MARKINGS

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74045 SIGN AND SUPPORTS, CHAN POSTS, REMOVE 4.000 EACH
8 606-07484 MILLED HMA CORRUGATIONS 1,245.000 LET
9 628-11729 CELLULAR TELEPHONE TYPE A 2.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11  628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 4.000 MOS
13 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
14 801-03290 CONSTRUCTION SIGN, C 7.000 EACH
15 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 1,245.000 LET
16 801-06710 FLASHING ARROW SIGN 60.000 DAY
17 801-06775 MAINTAINING TRAFFIC LUMP LUMP
18 801-07118 BARRICADE, III-A 48.000 LFT
19 801-11642 PORTABLE CHANGEABLE MESSAGE SIGN 4.000 EACH
20 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 96.000 LET
21 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 658.000 LET
22 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
23 802-11573 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.080" 12.500 SFT
24 802-11574 SIGN, SHEET, WITH LEGEND, FLUORESCENT YELLOW, 0.100" 343.000 SFT
25 802-11843 SIGN, SHEET, WITH SPEED DISPLAY 8.000 EACH
26 805-11965 SOLAR POWERED FLASHING LED SIGN ASSEMBLY 9.000 EACH
27 808-06716 LINE, REMOVE 1,510.000 LET
28 808-11959 LINE, PAINT, DOTTED, WHITE, 8 IN 1,880.000 LET
29 808-11963 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
30 808-11964 PAVEMENT MESSAGE MARKING, THERMOPLASTIC 10.000 EACH
31 808-75008 LINE, PAINT, SOLID, WHITE, 8 IN 15,745.000 LET
32 808-97323 LINE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 960.000 LET
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CALL ORDER  : 861 CONTRACT ID : T -37873-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNAL AND STRIPING MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
8 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
9 801-06775 MAINTAINING TRAFFIC LUMP LUMP
10 802-04089 SIGN, SHEET, REMOVE 3.000 EACH
11 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
12 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 15.000 SFT
13 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 20.000 SFT
14 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 1.000 EACH
15 805-01828 TRAFFIC SIGNAL HEAD, REALIGN 2.000 EACH
16 805-06595 CONDUIT, PVC, 2 IN 181.000 LET
17 805-09539 LOOP DETECTOR DELAY COUNTING AMPLIFIER, 2 CHANNEL 2.000 EACH
18 805-10234 CONTROLLER AND CABINET, R 1.000 EACH
19 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 2.000 EACH
20 805-78415 SPAN, CATENARY, AND TETHER 1.000 EACH
21 805-78420 DISCONNECT HANGER 1.000 EACH
22 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,475.000 LET
23 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 127.000 LET
24 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 257.000 LET
25 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 1,834.000 LET
26 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 484.000 LET
28 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 1.000 EACH
29 808-05866 PAVEMENT MESSAGE MARKING, REMOVE 26.000 SYS
30 808-06368 TRANSVERSE MARKING, REMOVE 97.000 LET
31 808-06702 LINE, THERMOPLASTIC, BROKEN, WHITE, 5 IN 130.000 LET
32 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,423.000 LET
33 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 668.000 LET
34 808-06716 LINE, REMOVE 2,157.000 LET
35 808-11482 LINE, THERMOPLASTIC, DOTTED, WHITE, 4 IN. 143.000 LET
36 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 675.000 LET
37 808-75260 TRANSVERSE MARKING, THERMOPLASTIC, 164.000 LET
38 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 50.000 LET
39 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
40 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 8.000 EACH
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CALL ORDER : 871 CONTRACT ID : T -38059-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 TRAFFIC SIGNALS MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 303-01180 COMPACTED AGGREGATE, NO. 53 20.000 TON
8 604-06070 SIDEWALK, CONCRETE 57.000 SYS
9 604-07897 CURB RAMP, CONCRETE, C 21.000 SYS
10 604-07904 CURB RAMP, CONCRETE, L 22.000 SYS
11 605-06121 CURB, CONCRETE, B 67.000 LET
12 621-06559 MULCHED SEEDING, R 300.000 SYS
13 628-11730 CELLULAR TELEPHONE TYPE B 2.000 EACH
14 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
15 628-11782 CELLULAR TELEPHONE SERVICE, 1000 MIN 5.000 MOS
16 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
17 801-06640 CONSTRUCTION SIGN, A 12.000 EACH
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 45.000 SFT
20 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 80.000 SET
21 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
22 805-01842 HANDHOLE, SIGNAL, TYPE 1 2.000 EACH
23 805-02150 PEDESTRIAN SIGNAL HEAD, COUNTDOWN, 18 IN 12.000 EACH
24 805-02445 CONTROLLER AND CABINET, P1 1.000 EACH
25 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
26 805-04133 SIGNAL POLE, PEDESTAL, 12FT 6.000 EACH
27 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 225.000 LFT
28 805-09845 CONTACT CLOSURE CARD 1.000 EACH
29 805-09846 RECEIVER PROCESSOR 4.000 EACH
30 805-10107 WIRELESS MAGNETOMETER DETECTOR 60.000 EACH
31 805-10108 WIRELESS REPEATER 2.000 EACH
32 805-11689 SIGNAL POLE, PEDESTAL, 20 FT 2.000 EACH
33 805-11744 HANDHOLE SIGNAL, TYPE 2 4.000 EACH
34 805-11813 CONDUIT, PVC, 2 IN, SCHEDULE 80 470.000 LFT
35 805-11817 PEDESTRIAN PUSH BUTTON, APS 10.000 EACH
36 805-78205 TRAFFIC SIGNAL HEAD, 3 SECTION, 12 IN 4.000 EACH
37 805-78230 TRAFFIC SIGNAL HEAD, 5 SECTION, 12" 4.000 EACH
38 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
39 805-78420 DISCONNECT HANGER 4.000 EACH
40 805-78445 SIGNAL SERVICE 1.000 EACH
41 805-78467 SIGNAL CABLE, SERVICE, COPPER. 3C/8GA 100.000 LEFT
42 805-78480 SIGNAL CABLE, CONTROL, COPPER 3C/14GA 1,760.000 LEFT
43 805-78485 SIGNAL CABLE, CONTROL, COPPER 5C/14GA 1,925.000 LEFT
44 805-78490 SIGNAL CABLE, CONTROL, COPPER 7C/14GA 200.000 LEFT
45 805-78495 SIGNAL CABLE CONTROL, COPPER 9C/14GA 800.000 LEFT
46 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH
47 808-06368 TRANSVERSE MARKING, REMOVE 70.000 LEFT
48 808-10049 LINE, MULTI-COMPONENT, SOLID, WHITE, 6 IN 733.000 LET
49 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 177.000 LEFT



SCHEDULE OF PAY ITEMS PAGE 99

CALL ORDER : 901 CONTRACT ID : TM-37869-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-90277 DETECTOR HOUSING, REMOVE 1.000 EACH
7 202-93763 LIGHT STANDARD AND FOUNDATION, REMOVE 2.000 EACH
8 628-09409 MOBILE INTERNET SERVICE 12.000 MOS
9 628-11729 CELLULAR TELEPHONE TYPE A 1.000 EACH
10 628-11731 CELLULAR TELEPHONE ADDITIONAL DATA 1.000 DOL
11 628-11732 CELLULAR TELEPHONE ADDITIONAL MINUTES 1.000 DOL
12 628-11780 CELLULAR TELEPHONE SERVICE 500 MIN 12.000 MOS
13 628-11977 COMPUTER SYSTEM 1.000 EACH
14 702-90915 CONCRETE, CLASS A 5.000 cys
15 801-06775 MAINTAINING TRAFFIC LUMP LUMP
16 805-01815 SIGNAL POLE FOUNDATION, 36 IN X 144 IN 4.000 EACH
17 805-01842 HANDHOLE, SIGNAL, TYPE 1 1.000 EACH
18 805-08214 CONDUIT, PVC, 2 IN, SCHEDULE 40 100.000 LFT
19 805-09845 CONTACT CLOSURE CARD 1.000 EACH
20 805-09846 RECEIVER PROCESSOR 1.000 EACH
21 805-10107 WIRELESS MAGNETOMETER DETECTOR 1.000 EACH
22 805-10108 WIRELESS REPEATER 1.000 EACH
23 805-11815 CONDUIT, HDPE, 2 IN, SCHEDULE 80 100.000 LFT
24 805-78470 SIGNAL CABLE, ROADWAY LOOP, COPPER 1C/14GA 1,500.000 LFT
25 805-78510 SIGNAL CABLE, DETECTOR LEAD-IN COPPER 2C/16GA 200.000 LFT
26 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
27 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 300.000 LFT
28 805-86898 CONDUIT, STEEL, GALVANIZED, 0.75 IN 20.000 LFT
29 805-87715 GROUND ROD WITH CONNECTOR 1.000 EACH
30 805-87780 CIRCUIT BREAKER 8.000 EACH
31 805-91706 ANCHOR BOLT, REPAIR 2.000 EACH
32 805-95518 CONDUIT FLEXIBLE 2" 15.000 LET
33 805-95519 CONDUIT FLEXIBLE 0.75" 5.000 LET
34 805-95520 EXPANSION FITTING, 2.0 IN. 1.000 EACH
35 805-95521 EXPANSION FITTING, 0.75 IN. 2.000 EACH
36 805-97042 SIGNAL POLE, WOOD, 5, 35 FT 1.000 EACH
37 807-01425 SHAFT FOR ANY EMH, ANY MAST ARM, INSTALL 13.000 EACH
38 807-01562 POWER DISCONNECT PLUG FOR HIGH MAST TOWER 1.000 EACH
39 807-01617 HANDHOLE COVER AND RING 1.000 EACH
40 807-02105 ROUTINE MAINTENANCE LUMINAIRE, HIGH PRESSURE SODIUM 72.000 MOS
41 807-02191 HANDHOLE, LIGHTING 1.000 EACH
42 807-02782 LUMINAIRE, MAST ARM, 12 FT 1.000 EACH
43 807-02783 LUMINAIRE, MAST ARM, 15 FT 1.000 EACH
44 807-04428 CABLE DUCT 330.000 LFT
45 807-04654 LIGHT POLE 1.000 EACH
46 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 200.000 LFT
47 807-78590 HANDHOLE 1.000 EACH
48 807-78590 HANDHOLE 1.000 EACH
49 807-78590 HANDHOLE 1.000 EACH
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CALL ORDER : 901 CONTRACT ID : TM-37869-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 LIGHTING MAINTENANCE
50 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 10.000 EACH
51 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 400 WATT 20.000 EACH
52 807-86665 LUMINAIRE, HIGH MAST, HIGH PRESSURE SODIUM, 1000 WATT 1.000 EACH
53 807-86805 SERVICE POINT, I 1.000 EACH
54 807-86810 SERVICE POINT, II 1.000 EACH
55 807-86843 WIRE, NO 4 COPPER, 1/C 1,000.000 LFT
56 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,200.000 LET
57 807-86910 CONNECTOR KIT, UNFUSED 10.000 EACH
58 807-86915 CONNECTOR KIT, FUSED 10.000 EACH
59 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 20.000 EACH
60 807-86930 INSULATION LINK, NON-WATERPROOFED 10.000 EACH
61 807-86950 SIGN UNDERPASS AND ROADWAY LIGHTING LOCATION IDENTIFICATION 12.000 EACH
62 807-86955 CABLE-DUCT MARKER 2.000 EACH
63 807-87022 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 10,872.000 MOS
64 807-87028 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 8,496.000 MOS
65 807-87042 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 1,692.000 MOS
66 807-87085 ELECTRICIAN 30.000 HRS
67 807-87098 CALLOUT, REPAIR 5.000 EACH
68 807-87635 MAST ARM, INSTALL 3.000 EACH
69 807-87640 BREAKAWAY COUPLING 2.000 SET
70 807-91704 LIGHT POLE HANDHOLE COVER 5.000 EACH
71 807-91705 CONDUIT, POLYETHYLENE, REPAIR 1.000 EACH
72 807-92523 SKIRTING, EXPANDED ALUMINUM 38.000 EACH
73  807-93650 FOUNDATION, ANCHOR BOLTS AND REINFORCING STEEL FOR ROADWAY 2.000 SET
74 807-93746 TOWER RING LIFT CABLE, 0.375 150.000 LET
75 807-95078 TRANSFORMER BASE 6.000 EACH
76 807-95488 NEMA 4/5 UNDERPASS OR SIGN CIRCUIT BREAKER, ENCLOSURE 1.000 EACH
77 807-95492 SERVICE POINT, II, BREAKER ENCLOSURE 1.000 EACH
78 807-95508 VANDAL SHIELD, LEXAN 2.000 EACH
79 807-95509 GLARE SHIELD 2.000 EACH
80 807-95513 SERVICE POINT MAIN BREAKER 2.000 EACH
81 807-95514 SERVICE POINT RISER 1.000 EACH
82 807-95515 SERVICE POINT WEATHERHEAD 1.000 EACH
83 807-95516 RELAY SWITCH 5.000 EACH
84 807-95522 PIPE STRAP 2.000 EACH
85 807-95523 WATERPROOFING OF ELECTRICAL CONNECTOR 15.000 EACH
86 807-95525 LIGHTING SUPPORT 2.000 EACH
87 807-95528 GROUP RELAMP HIGH PRESSURE SODIUM LUMINAIRE, S LUMP LUMP
88 807-95709 PHOTOCELLS 20.000 EACH
89 807-96194 ROUTINE MAINTENANCE, LUMINAIRE, HIGH PRESSURE SODIUM, 4,644.000 MOS
90 807-96203 LIGHT POLE, HIGH MAST, TOWER SUSPENSION CABLE 1.000 EACH
91 807-96204 LOWERING AND RAISING OF TOWER 1.000 EACH
92 807-96236 LIGHT POLE, HIGH MAST, TOWER POWER CABLE 1.000 EACH
93 807-96868 LUMINAIRE, INSTALL 1.000 EACH
94 807-98716 KELLUM GRIP, STAINLESS STEEL 1.000 EACH






